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REQUEST FOR PROPOSAL

Request for Proposals will be received at this office until Friday, August 30, 2013 @ 11:00 a.m. for
furnishing:

RFP Item #13-184 On-Call Construction Management, Construction Inspection & Field
Engineering Services for Engineering Department

RFPs will be received by: The Augusta Commission hereinafter referred to as the OWNER at the offices
of.

Geri A. Sams, Director

Augusta Procurement Department
530 Greene Street - Room 605
Augusta, Georgia 30901

RFP documents may be viewed on the Augusta Georgia web site under the Procurement Department
ARCbid. RFP documents may be obtained at the office of the Augusta, GA Procurement Department,
530 Greene Street — Room 605, Augusta, GA 30901.

All questions must be submitted in writing by fax to 706 821-2811 or by email to
procbidandcontract@augustaga.gov to the office of the Procurement Department by Friday,
August 16, 2013 @ 5:00 P.M. No RFP will be accepted by fax, all must be received by mail or hand
delivered.

No RFP may be withdrawn for a period of 90 days after time has been called on the date of opening.

Request for proposals (RFP) and specifications. An RFP shall be issued by the Procurement Office
and shall include specifications prepared in accordance with Article 4 (Product Specifications), and all
contractual terms and conditions, applicable to the procurement. All specific requirements contained
in the invitation to bid including, but not limited to, the number of copies needed, the timing of the
submission, the required financial data, and any other requirements designated by the
Procurement Department are considered material conditions of the bid which are not waiveable or
modifiable by the Procurement Director. All requests to waive or modify any such material condition
shall be submitted through the Procurement Director to the appropriate committee of the Augusta,
Georgia Commission for approval by the Augusta, Georgia Commission. Please mark REP number on
the outside of the envelope.

Proponents are cautioned that acquisition of RFP documents through any source other than the office of
the Procurement Department is not advisable. Acquisition of RFP documents from Unauthorized sources
places the proponent at the risk of receiving incomplete or inaccurate information upon which to base his
gualifications.

GERI A. SAMS, Procurement Director

Publish:

Augusta Chronicle July 25, August 1, 8, 15, 2013

Metro Courier July 31, 2013

cc Tameka Allen Deputy Administrator
Bill Shanahan Deputy Administrator
Abje Ladson Engineering
Hameed Malik Engineering

Revised: 8/15/2011

RFP 13-184 On-Call Construction Mgmt., Construction Inspection & Field Engineering Services
Page 5 of 41
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ON CALL CONSTRUCTION MANAGEMENT, CONSTRUCTION
INSPECTION AND FIELD ENGINEERING PROFESSIONAL SERVICES
PROJECT NUMBER: 328-041110-211828005

SCOPE OF SERVICES

I. PROBLEM STATEMENT:

The Engineering Department is currently requesting professional services that include
Construction Management, Construction Inspection, and Field Engineering Services. Several of
SPLOST and TIA projects are scheduled to being let for construction during the fourth quarter of
2012 and first quarter of 2013.The number will continue to increase throughout 2013 and 2014.
The following projects are currently under construction or will be under construction in 2013:

- Marvin Griffin Road Widening and Drainage Improvements

. East Augusta Drainage Phase Il - Aiken Channel Improvement
. Belair Road Drainage and Intersections Improvements

. Mark Church Road Widening and Improvements

. Various Bridges Repair and Restorations

. Druid Park Improvements

. Dirt Roads Paving

. Old Savannah Road / Twiggs Street Improvements

. Dover/Lyman Drainage & Street Improvements

10. TIA Resurfacing

W NOWU B WN R

Il. SERVICES TO BE RENDERED:

This contract will be in place for two years with an option to renew for three (3) additional
years on a year to year basis. The Engineering Department expects the following services to be
rendered, but not limited to the following.

1. Interpret and enforce Augusta, Georgia construction standard & specifications and Georgia
Department of Transportation construction standard & specifications on projects.
2. Document in detail daily construction activities.

3. Perform field engineering designs and make field adjustments.

4. Conduct field surveys.

5. Conduct Project Team meetings.

6 Measure and estimate material put in place by Contractors.

7. Enforce all Federal and State regulations (e .8 . EPD, EPA, NPDES, GDOT, etc.)

8. Construction Observation

9. Pay application Review and Change in Scope & Associated Cost Proposal Review
10. Project Scheduling Review

11. Schedule Tracking and Cost Tracking

1|Page
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August 28, 2013

Augusta/Richmond County
Attention: Geri A, Sams
Procurement Department

530 Greene Street, Room 605
Augusta, Georgla 30901

Re: Request for Proposal to provide On-Call Construction Management, Construction Inspection and Field
Engineering Services (RFP #13-184)

Dear Ms. Sams,

AMEC Environment & Infrastructure, Inc. (AMEC, or AMEC Environment & Infrastructure, Inc.) has assembled a strong,
experienced, and knowledgeable team to successfully execute the services required in the above-referenced Request for
Proposal. The team includes W.R. Toole Engineers (Toole) and OLH Inc. (OLH), a qualified Disadvantaged Business
Enterprise (DBE) (the Team). The Team will be led by Mike Thomas, PE, and Gus Cooper, and has the ability to supply
experienced construction professionals. Al three firms are experienced in administering and delivering construction projects in
accordance with GDOT's practices, policies, and procedures.

Gus Cooper, Liaison Project Manager, will execute, be proactively involved in, and serve as the primary point of contact for all
aspects of the Augusta Richmond County TIA/SPLOST Construction Management/Inspection program. He will be responsibie
for assigning, managing, and supervising all inspectors and subconsultants. Additionally, Gus wil consistently communicate
with Augusta Richmond County's Engineering Department conceming the budgeting, resource allocation, scheduling
coordination, and status of this program. :

Mike Thomas, Principal-in-Charge, will support Gus by performing overall supervision and quality assurance for the project,
Together, Gus and Mike's similar background in GDOT construction, their longstanding working relationship, and their genuine
personal interest in the success of the construction program in District Two will give GDOT the confidence that the AMEC
Team will deliver high-quality CEl services.

Unigue Qualifications of the AMEC Team

Unbeatable CEl Ex;_:erience and Ex_pertise. Together, AMEC and its subcontractors, Toole and OLH, have an unsurpassed
100+ years of combined experience in the CE| industry. They each have experience working cooperatively with GDOT and
Local Government managers to deliver high-quality, professional construction-related serviges.

Thorough familiarity and understanding of GDOT Construction Policies and Procedures. The managers involved with
the CEI project have unprecedented personal GDOT construction experience at the Project, Area, District, and State levels,

This eliminates the neeq _for a learning curve, allowing our Team to deliver the best quality service possible from day one. Our
Team possesses the ability, resources, and dedication to support the execution of this contract,

Sgrong Liaison Project Manager. Having spent 25 years of his 33 year career serving in GDOT management roles in the
District that includes Augusta/Richmond County, Gus Cooper is familiar with the State, Federal, and Interstate routes within
this area. Because of this, a strong mutual relationship of trust and teamwork exists that will offer a unique opportunity for
excellent coordination and communication beginning on the first day of this contract. There will be no time needed to “get to
know each other”. Gus's GDOT career has supplied the experience to effectively select and assign the right inspector to the
right project at the right time.

A unique advantage of this team is that it has collectively executed GDOT contracts successfully that involve all phases of the
transportation project development process including concept development, environmental studies, design, design review
value engineering, utility coordination, materials testing (RTT), and construction engineering. This comprehensive experiencé
gives the AMEC Team a full understanding of the effort that it takes to move g project to the construction phase and how all of
these activities come together during construction.

AMEC Environment & Infrastructure, Inc,

1075 Blg Shanty Rd.., NW, Ste 100, Kennesaw, GA 30144

Tel: (770) 421-3400 Fax: {770) 421-3486
www.amec.com
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Thank you for the opportunity to present our qualifications. Review of this qualifications package will demonstrate evidence of
our Team's superior capabilities in Construction Management, Construction Inspection & Field Engineering Services, as
specified in Augusta/Richmond County’s RFP #13-184.

Please do not hesitate to contact Mike at (478) 733.4739 if you have questions regarding this Statement of Qualifications. Qur
Team looks forward to providing quality results within the Augusta Richmond County area.

Respectfully submitted,
AMEC Environment &Infrastructure, Inc.
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;_,.Gﬁé Cooper 4 Mike Thomas, PE
Liaison Project Manager Principal in Charge

AMEC Environment & Infrastructure, Inc.

1075 Big Shanty Rd.,, NW, Ste 100, Kennesaw, GA 30144
Tel: (770) 421-3400 Fax: {770) 421-3486
www.amec.com
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AMEC Environment & Infrastructure, Inc. (AMEC) has
partnered with W.R. Toole Engineering and OLH, Inc. to
provide Augusta with the construction management,
construction inspection, and field engineering expertise
needed to provide services for projects currently under
construction or that will be under construction in 2013-
2014. Together, all three firms have a rich history of
successfully executing  Construction Management,
Construction Engineering Inspection (CEl), and Field
Engineering services. Collectively, the AMEC Team has mare
S e S . than 20 years combined CEl and project management
experience in Georgia, and has an unsurpassed 100+ years of combined experience in the CE| industry. With
the selection of the AMEC Team, there is absolutely no learning curve to overcome, and no disruption to the
City’s workflow.

AMEC has delivered integrated, cost-effective design, engineering, and construction services in Georgia for
more than 60 years. AMEC is ranked #7 in the Engineering News Report ranking of Top 500 Design Firms.
Almost 7,000 of our 29,000 employees work in the United States. AMEC has a strong presence in Georgia
with approximately 400 technical professionals in offices throughout the state including Kennesaw, Tucker,
and Alpharetta. In fact, our AMEC Environment & Infrastructure, Inc. headquarters is located in Alpharetta,
Georgia, providing us quick access to senior company leadership. We pride ourselves in meeting the highest
of expectations, as evidenced by our volume of repeat business—approximateiy 80 percent of the revenues
for Georgia last year were attributed to repeat customers. AMEC is a financially sound company averaging
over $577 million over the last five years.

AMEC professionals have supported hundreds of Georgia clients from offices within Georgia for more than
60 years and they are thoroughly familiar with the codes and regulations specific to Georgia. Many of them
are long-term employees who have lived and worked in the Augusta area for decades. AMEC professionals
share the core values of passion, dedication, and commitment that have become the signature for our
professional service.

The AMEC Team has worked with many Georgia counties and cities that rely on our experts to deliver the
final product on schedule and within approved budgets. Our expertise and relevant experience in various
planning, infrastructure and development projects, in both design and construction, allow our clients to meet
their goals and schedules successfully. Our Team manages projects that meet our clients’ needs and reduce
impacts on adjacent properties and the environment.

Our Subconsultants

As part of the AMEC Team, we have asked W.R. Toole Engineering and OLH, Inc. (both Augusta-based small
businesses) to join as subconsultants.

Founded in 1984, W. R. Toole Engineers, Inc. (WRTE) provides a wide variety of planning,
consulting, engineering, management, and inspection services. Primary clients include
public agencies and local and state governments. The staff at Toole Engineers consists of
highly motivated and competent professionals trained in the various areas of project
development and management, construction engineering inspection, transportation
design, and site development. With over 25 years of local experience, the professional staff of W. R. Toole
Engineers, Inc. have established a reputation of providing quality service. From concept development to
project close-out documentation, Toole Engineers is dedicated to delivering a successful project to the local




community. With each new project, Toole Engineers continuously strives to provide cost effective and timely
project development.

OLH, Inc. is a local Augusta, Georgia WBE/DBE firm that has maintained an office in the
area since 2005. OLH has provided CEl staff to GDOT District 2 from 2008 until 2012. The
construction inspection engineering staff provide a full range of services for effective
contract administration and project documentation and are familiar with several
inspection and quality assurance information management systems (such as
SiteManager). Contractor progress and payment requests are thoroughly reviewed. Procedures are
established to insure that diaries, test reports, measurements, calculations, certifications, and project
correspondence files are all generated in a timely, consistent, and thorough manner. Tracking of material
approvals, shop drawings and change-order requests is always emphasized. The field staff provide
photographs and video documentation of construction when needed.

INC.

How We Work...

AMEC focuses on clients, a commitment to quality, and a dedication to safe work practices, as evidenced by
our client testimonials of high-quality and timely services. We draw on our experienced personnel to
support the needs of clients, regardless of project size, location, and complexity. Qur project staff members
have dedicated their careers to serving local governments and assisting them with their unigue issues as they
plan and execute successful, equitable and effective management programs.

Our focus on clients begins with a successful
working relationship with Augusta that is buijlt
on communication, cooperation, trust, and
respect. Gus Cooper, the assigned Liaison
Project Manager, will be responsible for the
day-to-day communications with Augusta
Engineering Department. He will coordinate
closely with Mike Thomas and Augusta will
receive the benefit of having both these
talented individuals on the team.

Cartersville District 6, Southwest Rome Bypass

Quality is the hallmark of AMEC. It is our
intent that quality, as a state of mind and
characteristic of our work, permeates
everything we do. Mike and Gus will work with
the AMEC Team staff to produce high-quality work for Augusta. AMEC’s formal quality program, first
developed in 1975, is fully documented and continually enhanced to include the latest methods for
monitoring and improving the delivery and quality of our services.

AMEC also has a formal Health, Safety, and Environment (HSE) program to ensure a safe and healthful
working environment for all employees, su beontractors, and the public. All employees receive ongoing safety
training to minimize work-related injuries and illnesses. In addition to providing a safe and healthy working
environment, our safety program extends into the communities in which we live and work. Augusta will know
that any field activities performed under this contract will follow safe work practices.

While many firms speak of their quality, HSE, and client satisfaction programs, AMEC’s high volume of repeat
customers in Georgia is evidence that our attention to these details is appreciated by our clients.
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The advantages to the Augusta Engineering Department for selecting the AMEC Team are:

Thorough Familiarity and Understanding of GDOT Construction. As a group, the managers involved
with this project collectively have unprecedented personal experience in GDOT construction work. We
have the ability, resources, and the dedication to fully support the execution of this contract,

Strong Management Team-Gus Cooper and Mike Thomas. Gus Cooper, our Liaison Project Manager,
has an excellent background for managing this project on a daily basis. With his prior GDOT experience
as the Area Engineer for the Augusta area, Gus is intimately familiar with the local transportation
system, as well as successfully managing a construction staff to deliver high quality transportation
projects on time and within budget. His technical knowledge of highway and bridge construction is
excellent. Gus will work harmoniously with Augusta staff throughout the administration of this
contract.

Mike Thomas, our Principal-in-Charge, provides the perfect complement to our management team
for this project. In supporting Gus, Mike brings a wealth of experience gained during his career at
GDOT, where he served in the roles of District Construction Engineer and District Engineer, both
within the Tennille District, as well as Director of Local Grants and Field Services, with statewide
responsibilities.

Quality Control/Quality Assurance Procedures.

o Quality Control. We understand that
quality control (QC) is essentially what
this contract is all about: inspecting
contractors” work for compliance with
contract documents is quality control.
For this CEl contract, quality is
ultimately judged by the performance
of our individual inspectors. The
AMEC Team Liaison Project Manager,
Gus, bears direct responsibility for
quality control on this contract. Gus
will actively monitor the performance of the Team'’s inspectors. He will do this by routinely
visiting all construction sites where our inspectors are assigned, to verify that their
performance meets AMEC’s and Augusta’s high standards. Using his vast construction
experience, he will observe portions of the contractors’ work that his inspectors have
monitored to evaluate the quality of the results himself. Gus will also review project records
and reports prepared by his inspectors for accuracy and completeness.

Gus will also meet regularly with the appropriate Augusta staff to discuss and receive feedback on
our performance. Throughout this effort, he will seek out any performance issues and apply the
appropriate measures for correction.

Throughout the QC process, Gus will identify specific training needs for our inspectors, as well as
perform the role of mentor to any inspectors who need training in a particular aspect of
construction.

© Quality Assurance. Contract quality assurance, or verification, is an independent check to
ensure that all applicable QC procedures have been applied to each task. For quality
verification to be effective, it must be independent of the day-to-day activities of the
project. To meet this goal, Mike will also meet with the Augusta staff periodically to discuss
the performance of the AMEC Team. If concerns are raised, Mike will then meet with the
Liaison Project Manager, Gus, and make necessary changes. Mike will also randomly meet
with the inspectors working for the AMEC Team to observe and review their performance. If
problems are noted, action will be taken immediately to correct the situation.



CEl Project Experience. AMEC has been repeatedly chosen by GDOT to provide construction
engineering and inspection services for their transportation projects. This demonstrates the high level
of trust that GDOT places in AMEC’s ability to produce quality projects on time and within budget.
AMEC has won the Cartersville Districtwide CEl contract for the past six consecutive years. We have
also won the Tennille Districtwide CEl contract, and are supplying CEl services to GDOT in the Jesup
and Thomaston Districts. In summary, we are performing this work in four of the seven GDOT districts
throughout Georgia. This success is attributed to the quality of AMEC's CEIl program, which is managed
by Mike, and our ability to supply a highly qualified staff of inspectors.

Augusta CM/CEI: 13-184
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2. AMEC'’s Project Team and Their Success with
Similar Projects

The Augusta Engineering Department is seeking the services of a multi-disciplined team to provide
construction management, construction engineering inspection (CEl), and field engineering services;
therefore, AMEC has assembled a team of experienced professionals who have the technical expertise to
meet the City’s needs. Our team is experienced in construction Mmanagement, construction engineering
inspection (CEl), and field engineering. Since our key team members would be working closely with Augusta
Engineering Department, we have carefully selected personnel to best match the City's needs.

The organization chart below highlights our team members. Abbreviated résumés for our key personnel
follow the organization chart. We selected our key personnel based on our understanding of the RFQ
requirements and on their experience and education. The résumeés indicate each person’s area of expertise
relevant to construction management and engineering inspection services, relevant projects, and their years
of experience in their respective fields.

City of Augusta

Engineering Department

AMEC Team

Mike Thomas, PE*

Principalin Charge/QA

DODE

* Former GDOT = ¥
Liaison Project Manager/QC

CharlesLaw, PE*
MikeThomas, PE*

Steve Paxton, CHMM

Recruiting

B R R TR . ' e e

On Call Services

Construction Management
& Inspection

Project Engineers J——'

[ Senior Inspectors J [ Inspectors J
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Our model of emphasizing technical excellence with personal service has been the cornerstone of our
success. Within the Atlanta area, AMEC employs more than 400 technical personnel who will be called upon
as needed to support the core team shown above. In addition, we have the local resources of W.R. Toole
Engineering and OLH, Inc. (a WBE/DBE firm) to support field services and bring a strong understanding of
local infrastructure and construction inspection practices.

Mike Thomas, PE, manages AMEC’s CE| program in Georgia, and will serve as Principal-in-Charge for this
project. In this role, Mike will work closely with Gus Cooper, our Liaison Project Manager, to make sure that
the same high standard of performance that has been developed for our CEI| program statewide is
incorporated into the Augusta project. Mike retired from GDOT as the Director of the Division of Local Grants
and Field Services, with 28 years of service he offers a wealth of experience. Mike spent 24 of those years
directly supervising GDOT field personnel and administering construction contracts and is very familiar with
GDOT construction and CEl policies and procedures. As a result, he brings a wealth of experience and
problem-solving skills to this effort.

Mike spent 16 years, over half of his career, in the GDOT Tennille District area, so he knows the
Augusta/Richmond area inside and out. He is well-known throughout the Augusta area and the
transportation field throughout Georgia and will work together with the construction staff at all levels,

Mike will proactively troubleshoot for any potential problems, instead of relying upon the City to point
them out. His background and experience, and his attention to detail, make him highly suited for the
quality assurance role on this project.

Gus will be serving as the Liaison Project Manager, working harmoniously with the City of Augusta’s staff to
ensure that the project is executed efficiently and effectively. He will coordinate and supervise all project
activities and respond immediately to the needs of the City. He will make routine job site visits and manage
all subconsultants on this contract. He will also be in continuous contact with our inspectors and review their
performance to determine when additional training or guidance is needed. He will report directly to the City’s
Engineering Department and meet with the staff on a regular basis to provide up-to-date status on all
projects. Gus’ valuable experience in construction, as well as excellent supervisory and management skills
gained when he was GDOT’s Area Engineer for the Augusta area, make him perfectly suited for this job.

Augusta CM/CEI: 13-184




Mike Thomas, PE Principal in Charge

Professional Summary Years of Relevant Experience: 30
As AMEC's Georgia Senior Transportation Engineer, Mike has spent his | Education:

entire career in the transportation industry. Prior to joining AMEC in | B.CE, Georgia Institute of
2011, Mike garnered over 29 years of experience with the GDOT, where Technology, 1983

he retired as the GDOT Director of Local Grants and Field Services. In that Registrations/Certifications:
capacity, he was responsible for supervision of the activities of all Field Professional Engineer: GA #18170
Districts, the Office of Equipment Management, and the Office of Local GSWCC Erosion/Sedimentation
Maintenance and Improvement Grants. Mike has a complete Course, Level 1A #10267
understanding of the complex coordination process that is required to W°"k57te'5'0530"_(:_"”""""
transition a project from the concept/design phase to a functioning LEUP SOBSSILICAtIN - 16030
transportation facility. The value of having Mike as a member of the Team is his knowledge and his tryst
reflected in his representative project experience demonstrated below. Mike currently serves as the Project
Liaison Manager for the GDOT District 2 Construction Engineering and Inspection (CE&I) Contract. In this
role, he manages the assigned inspectors assuring that all are properly trained and equipped to perform
inspection on GDOT projects and monitors the project budget to manage available funding.

Mike retired with 29 years of GDOT experience. Prior to retiring from GDOT’s General Office as Director of
Local Grants and Field Services, Mike directed and supervised seven District Engineers and their associated
staff members statewide. In this role, he also directed and supervised the Office of Local Maintenance and
Improvement Grants (LMIG) and Office of Equipment Management. While in the General Office, Mike
previously served as Director of Planning, Data, and Intermodal Development supervising appropriate staff to
facilitate statewide planning activities, preparation of reports necessary to Support Georgia’s Federal Fund
allocations and coordination of Rail, Transit, Port and Aviation activities.

During the 16 years Mike worked in GDOT's District 2, he served 10 years as District Engineer in responsible
charge of all GDOT activities in 28 middle Georgia counties. Both as District Engineer and in his previous roles
(District Construction Engineer, District Maintenance Engineer and Assistant District Engineer), Mike worked
cooperatively with local/state elected officials, construction contractors and utility owners to plan,
coordinate and implement projects to enhance Georgia’s Transportation System. Many of the widening and
reconstruction projects were located on the GRIP corridors including Fall Line Freeway, Savannah River
Parkway, U.S. 1, U.S. 441 and U.S. 17.

Mike also served as Project Engineer for two projects located on the Corridor Z/South Georgia Parkway GRIP
corridor. He subsequently served as Area Engineer responsible for all construction activities in a four county
area in GDOT's District 5. Construction projects completed during that time included numerous widening and
reconstruction projects associated with the Golden Isles Parkway and U.S. 1 GRIP corridors.

REPRESENTATIVE PROJECTS

Project Liaison Manager: Georgia Department of Transportation - District 2, Construction Engineering
and Inspection (CEl) Services 2012-Present. Mike serves as the Project Liaison Manager for the GDOT
District 2 CEl services for variety of road, highway and bridge projects in 28 counties over three-year
period. In this role, Mike manages and assigns inspectors to projects, assuring that all are properly
trained, equipped and have necessary certifications to perform inspection on GDOT construction
projects. He also closely monitors the project budget and makes appropriate adjustments to efficiently
use available funding. He assists GDOT with investigating issues that arise on projects, gathering and
analyzing data to develop recommendation solutions. Mike performs routine construction project
inspections to monitor quality of service to GDOT and to ensure that interests of both GDOT and AMEC
are protected. He mentors managers and field engineering technicians to assist in their development to
better serve client needs and to constantly improve AMEC service. Mike provides front line quality
control of AMEC services for scope, schedule, budget, safety and client satisfaction,




Jack ‘Gus’ Cooper Project Manager

Professional Summary Years of Relevant Experience: 33
Gus currently serves as a Senior Inspector for AMEC on the GDOT District | Education:

Two (Tennille) Construction Engineering and Inspection (CEl) contract. He BSCET, Southern Polytechnic State
is presently assigned to the Wrightsboro Road project in Augusta, with University, 1979

the responsibility of inspecting all grading and paving operations. Registrations/Certifications:

Gus retired from GDOT with 30 years of experience. He spent his entire | WOrksite Erosion Control
Supervisor Certification #16363

career in GDOT's District 2 (Tennille) where he retired as the District f : :
o - - . . GSWCC Erosion/Sedimentation

Utilities Engineer, where he was responsible for managing the utility Course, Level 1A #0000067587

preconstruction activities on proposed construction projects in 28 | Field Concrete Technician

counties. During his career, he has held various positions in four of the Certification #051342855

six Departments in the District. This has enabled Gus to have the ——

experience and knowledge of the entire preconstruction/construction process.

During his career with GDOT, Gus served as Area Engineer in three of the seven areas within District 2
which included the Augusta Area. He supervised over 25 engineers and inspectors in the Augusta Office.
Gus was responsible for all construction projects within the Augusta area to ensure compliance with all
specifications, permits, laws, policies and regulations. Some of the more notable and complex projects were
the 1-20 Rehabilitation, 1-520/SR 56 Interchange, SR 4/Tobacco Rd. Interchange and SR 28/Fury’s Ferry Rd
Widening.

Prior to becoming an Area Engineer, Gus served as a Project Engineer on various projects in District 2 which
included the widening of US 1 in Swainsboro, the Bridge Replacement on SR 17 in Jenkins County, the Millen
Bypass and the Sylvania Bypass.

REPRESENTATIVE PROJECTS

State Route 4 widening and reconstruction in Jefferson County - $30,931,431.62

State Route 88 widening and reconstruction in Jefferson County - $5,382,963.93

I-20 rehabilitation in Columbia County - $946,135.07

State Route 4 widening (5 Lane) in Emanuel County - $1,957,912.70

Construction of 3 bridge culverts on State Route 26 in Emanuel County - $870,289.45
State Route 26/State Route 57 intersection improvement in Emanuel County - $779,961.27
State Route 4/Modoc Rd. intersection improvement in Emanuel County - $731,880.39
State Route 17 bridge construction at Buckhead Creek in Jenkins County - $1,203,449.00
Construction of 2 bridges on State Route 17 in Jenkins County - $1,042,181.07
Construction of the Millen Bypass (new alignment) in Jenkins County - $4,226,146.56
Construction of the Sylvania Bypass in Screven County - $3,809,562.80

I-20 rehabilitation in Richmond County - $11,813,897.42

State Route 4/Tobacco Road intersection in Richmond County - $12,630,600.22

State Route 28/Fury’s Ferry Road widening in Columbia County - $10,705,714.85

[-520 (Bobby Jones Expressway)/State Route 56 Interchange- $22,356,182.90

State Route 104/Baston Rd. Widening - $6,276,126.47
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Charles Law, PE Recruiting

Professional Summary Years of Relevant Experience: 37

Charles has spent his entire career in the transportation industry. He | Education:
currently works with AMEC’s CEl program in Georgia, assisting Mike | B.C.E., Georgia institute of

Thomas with quality assurance and recruiting. Technology, 1974
Registrations/Certifications:

Charles has over 31 years of experience with the GDOT, where he retired Professional EnglaeariCAN1E 258

as Director of Operations. In that capacity, he was responsible for, and
supervised the work of, the offices of Maintenance, Traffic Safety and
Design, Utilities, and Traffic Operations. He was responsible for the operation and maintenance of the entire
Interstate and State Route System in Georgia.

Charles was District Engineer for the Cartersville District for approximately eight years. During that time, he
was responsible for all Georgia DOT activities in the 17 counties of northwest Georgia. He supervised
approximately 500 employees in the offices of Preconstruction, Construction, Maintenance, Traffic
Operations, Utilities, and Administration. He worked closely with the local governments within the
Cartersville District to assist them with their local transportation programs.

For approximately seven years prior to his promotion to District Engineer, Charles served as the District
Construction Engineer for the Cartersville District, where he was responsible for the districtwide highway and
bridge construction program. In that capacity, he oversaw 62 miles of widening on )-75 from Bartow County
to the Tennessee state line. Other notable construction projects completed during his tenure as District
Construction Engineer include the North Dalton Bypass, State Route Two Extension, Buchanan Bypass,
Cedartown Bypass, Shorter Avenue widening, North Rome Bypass, Dallas Bypass, numerous projects on US
27, a GRIP corridor, and the completion of I-575 and the Appalachian Developmental Highway. One of
Charles’ duties as Construction Engineer was to evaluate staffing needs for upcoming projects and
adequately staff the active construction projects with competent inspectors; monitoring their level of skill
and proficiency, both in technical ability and project recordkeeping and documentation. Immediately prior to
serving as the Cartersville District Construction Engineer, Charles was the Jesup District Traffic Engineer for
five years. This experience heightened his appreciation for, and understanding of the need for, the proper
traffic control and safe work environment that is necessary on all construction projects. The special value of
having Charles is his knowledge of GDOT construction practices and procedures, and his vast network of
contacts within the construction industry throughout Georgia. This gives him the ability to identify and
recruit highly qualified construction management and inspection staff for the Augusta contract.




Paul White Senior Bridge Inspector

amec®

Professional Summary

Paul has over 43 years of experience in roadway and bridge construction
beginning with his time working with construction materials testing
laboratories and subsequently serving as a senior bridge and highway
construction inspector in Georgia, South Carolina and North Carolina. Paul
has managed and inspected bridge projects and major widening projects
like the 1-20/1-520 project in Augusta, and the US One bridge rehabilitation
project. Paul has extensive knowledge of GDOT's erosion control
requirements, and holds a GSWCC Level 1-B certification.

REPRESENTATIVE PROJECTS

Bridge Construction Inspector (Augusta Area). Assigned as senior
bridge inspector on the $200 million 1-20/I-520 project, Augusta, GA,
as a consultant for the Georgia Department of Transportation.
Recently completed duties as construction inspector for replacement
of bridges over the Savannah River, Broad St., Ellis St., Greene St.,
Telfair St., and the Davis Rd. Bridge over 1-20 in Augusta, GA. | was
responsible for inspection of pile driving, reinforcing steel, formwork,
concrete placement, erosion and traffic control, and quantity
measurements.

Senior Engineering Inspector (Augusta Area). Performed duties as
senior inspector responsible for inspection and quality control of
soils, concrete, structural steel and rebar, fireproofing, and augercast
piling. Projects | was involved in included the Women’s Medical
Center at University Hospital, Augusta State University Science
Building, and the Monsanto Peachtree project. | was instrumental in
obtaining Corps of Engineers certification for the laboratory.

Senior Engineering Inspector (Augusta Area). Performed duties as a

. SCDHEC Erosion Prevention and

I_NCDOT Bridge Inspector

Years of Relevant Experience: 43 1
Education:

GED
Registrations/Certifications:

Worksite Erosion Control
Supervisor Certification (#16363)

GSWCC Erosion/Sedimentation
Course, Level 1A /1B

GDOT Bridge Construction
Inspector

GDOT Concrete Field Technician

GDOT Erosion Control Supervisor

GDOT Traffic Control

ACl Concrete Field Testing
Technician

ACl Concrete Laboratory
Technician

SCDOT Site Manager Program

SCDOT Asphalt Roadway Inspector

SCDOT Concrete Field Technician

SCDOT Bridge Foundation
Inspector

SCDOT Earthwork, Drainage and
Base Inspector

Sediment Control Inspector
NCDOT Concrete Field Technician
NCDOT Asphalt Roadway Inspector
NCDOT Earthwork Inspector
NCDOT Erosion Control Inspector

senior inspector for major construction projects including the Children’s Medical Center at Medical

College of Georgia, and augercast piling for the Richmond County Jail.

Senior Engineering Inspector (Augusta Area). Performed duties as an engineering inspector on major
construction projects including Port Royal, Proctor and Gamble, Medical College of Georgia, federal
Paperboard, G.D. Searle, and Augusta Chronicle expansion. Implemented and maintained civil quality
control program at the Cross Generating Station in Cross, SC during generator unit construction.
Performed tests of soil and concrete materials provided documentation, and instrument calibration.
Instrumental in obtaining Corps of Engineers certification for the Augusta laboratory.

Senior Bridge Inspector. Supervisor of bridge construction inspectors for projects in Charlotte, NC. Prior
to that, | was assigned to the Catawba River Bridge project southeast of Rock Hill. S.C. Responsible for
inspection of workmanship and quality control of materials for the bridge including rebar and formwork
installation, placement and physical testing of concrete. Assists with testing and inspection of
embankment and subgrade soils, and soil cement.

Senior Construction Inspector. Assigned to the Highway 601 bridge and roadway replacement over the
Congaree Swamp in Calhoun/Richland County, South Carolina. As a consultant for the SCDOT, responsible
for monitoring and testing fill soils for the roadway portion of the project, concrete testing for the
bridges, rock column installation inspection, asphalt placement inspection, traffic control inspection, and
guantity measurements.



Bridge and Highway Construction Inspector. Assigned as bridge and highway construction inspector for
the 1-385 resurfacing project in Laurens County, SC. As a consultant for the SCDOT, responsible for field
materials and workmanship quality control for bridge superstructure at the intersection of I-26 and 1-385,

and concrete paving construction; monitoring of contractor quality control functions; as well as other
duties involved with asphalt placement, pipe installation, and quantity measurements,

Senior Engineering Inspector. Performed duties as a bridge construction inspector responsible for
inspection of soil embankments and subgrades, pile and drilled shaft installations, concrete inspection
and testing, reinforcing steel and formwork inspection, asphalt placement inspection, traffic control, and
erosion control, as a consultant for the South Carolina Department of Transportation, on a series of 22
bridges throughout the state. Completed a 3 1/2 year assignment to the Aiken Construction Engineering
office of the SCDOT as a consultant inspector involved in the inspection of highway and bridge
construction. Projects | was involved in included the construction of SC-302 and SC-118 roadways,
rehabilitation of Interstate 20 in Aiken County and Interstate 85 in Anderson, S.C., and other bridge and
highway construction projects.

Senior Engineering Inspector. Performed duties as an engineering inspector in the Construction Resourse
Manager (CRM) program. Responsible for maintaining quality of materials and workmanship on roadway
projects in South Carolina, including pile and drilled shaft installation on the J. Verne Smith Parkway in
Greer, and roadway construction projects such as Highway 601 in Orangeburg, and U.S. 78/52 in
Charleston. Oversaw and directed quality control activities of private laboratories during construction.

Engineering Inspector. Duties included inspection and quality control of remedial grouting of an
underground 36-foot diameter tunnel for a hydroelectric pumped storage generation facility for the
Virginia Electric Power Co.




WILLIAM T. (TOM) DUNAWAY, P.E. W.R. TOOLE ENGINEERS, INC.
Principal Engineer 1005 Broad Street, Suite 200, Augusta, GA 30901

Over 16-year’s experience in engineering design and project management including preparation of engineering
reports, concept development, hydrologic and hydraulic evaluations, municipal infrastructure design, road
design, construction plan development, construction cost estimating, construction inspection, and permitting.

EDUCATION
Augusta State University, 2004 Master of Business Administration
Georgia Southern University, 1997 Bachelor’s Degree in Civil Engineering Technology
Georgia NPDES Erosion & Sediment Control Short Course, January 2001

PROFESSIONAL HISTORY
Senior Project Manager, W. R. Toole Engineers, Inc. June 2006 - Present
Project Manager, W. R. Toole Engineers, Inc. June 2003 ~ June 2006
Staff Engineer, W. R. Toole Engineers, Inc. 1997 — June 2003
PROFESSIONAL REGISTRATIONS
#30395 Professional Engineer — Georgia
#26794 Professional Engineer — South Carolina

#0000017030  NPDES Level II Certified Design Professional

SELECT PROJECT EXPERIENCE

Windsor Spring Road Widening and Improvements

Augusta, Georgia

Planning, Design, Construction Administration and Full-Time Inspection for road widening and improvements
project. Project included widening of existing two-lane rural road sections to new multi-lane urban section with
sidewalks, storm sewers, and new traffic signal at the intersection of Peach Orchard Road (SR 25). Project also
included removal of short bridge and replacement with box culvert. Senior Engineer responsible for project
oversight throughout construction. Provided specific construction related tasks including facilitating at weekly
construction meetings, coordination of utility relocations, oversight of material testing, review of material
submittals, daily full-time inspections, and report preparation to insure project was constructed in accordance with
construction plans and specifications (road constructed in accordance with GDOT specifications). Approved all
contractor activities to insure maintenance of traffic and frequently provided construction engineering tasks to
resolve unsuitable subgrade issues and utility conflicts.

Augusta State University South Perimeter Road

Augusta, Georgia

Planning, Design, Construction Administration, and Inspection for new road and stormwater management project.
Project included new perimeter road along south side of campus and extensive underground stormwater detention
systems to mitigate off-campus stormwater flows. Senior Engineer responsible for project oversight throughout
design and construction. Provided specific construction related tasks including coordination and managing of
weekly construction meetings, coordination of utility relocations, oversight of material testing, review of material
submittals, periodic inspections, and report preparation to insure project was constructed in accordance with
construction plans and specifications (road constructed in accordance with GDOT specifications). Approved
contractor’s schedules and coordinated all activities with the University to maintain safe vehicular and pedestrian
access through campus during construction activity,

Ridge Crossing Drainage Improvements Phase [ and II

Augusta, Georgia

Planning, Design, Construction Administration and Inspection for approximately 4200-linear feet of closed pipe
and open channel drainage improvements along the upper reaches of an urban stream. The project consisted of
improvements for multiple storm water detention facilities and roadway culvert crossings. Erosion control and



Resume: William Dunaway, PE
Page 2 of 2

Belair Hills Subdivision Road and Drainage Improvements

Augusta, Georgia

Construction management and engineering design services for a 330-acre existing residential development in
Richmond County, Georgia. The project area is experiencing extensive erosion and roadway overtopping due to
the lack of an integrated storm sewer system. Project requirements include a hydrologic and hydraulic evaluation
of the project area, design of an integrated storm sewer system, roadway development, sanitary sewer systemn
extension and environmental permitting through the U.S. Army Corps of Engineers for wetland and stream buffer
issues. Specific design activities include establishing basin hydrology and stormwater runoff parameters, storm
sewer system design, coordination of utility relocations and development of Best Management Practices for water
quality assurance. Construction phase services include periodic compliance inspections, pay application review,
and field engineering. WRTE lead a weekly construction meeting to facilitate Owner — Contractor
correspondence, address current construction issues, and review budget and schedule snapshots.
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ROBERT A. BAISDEN, P.E. W.R. TOOLE ENGINEERS, INC.
Senior Transportation Engineer 1005 Broad Street, Suite 200, Augusta, GA 30901

Over 18-years experience in civil engineering design and engineering project management. Responsibilities
include transportation, traffic engineering, stormwater management, soil and €rosion control planning, and
environmental permitting.

EDUCATION
Georgia Institute of Technology — 1993, Bachelor of Civil Engineering
1995, Master of Science Civil Engineering

PROFESSIONAL HISTORY

Senior Project Manager, W. R. Toole Engineers, Inc. 2006 - Present
Lead Design Engineer, W. R. Toole Engineers, Inc. 1995 — 2006

PROFESSIONAL REGISTRATIONS
#23401 Professional Engineer: South Carolina
#25413 Professional Engineer: Georgia
#0000017022  NPDES Level II Certified Design Professional

SELECT PROJECT EXPERIENCE

Cotton Avenue Streetscape, Phase I & II

Millen, Georgia

Planning, Design, Construction Administration, and Inspection for Transportation Enhancement Funded Project
for downtown streetscape improvements. Project included road and parking improvements, sidewalk
improvements, lighting, and stormwater improvements.  Senior Engineer responsible for project oversight
throughout design and construction. Provided specific construction related tasks including holding a weekly
construction meeting, coordination of utility relocations, oversight of material testing, review of material
submittals, periodic inspections, and report preparation to insure project was constructed in accordance with
construction plans and specifications (road constructed in accordance with GDOT specifications). Approved
contractors schedules and coordinated all activities with the City to maintain safe pedestrian access to the
businesses along Cotton Avenue during construction.

Sylvania Downtown Streetscape, Phase I and II

Sylvania, Georgia

Planning, Design, Construction Administration, and Inspection for Transportation Enhancement Funded Project
for downtown streetscape improvements. Project included extensive road and parking improvements, sidewalk
improvements, lighting, and stormwater improvements and the creation of a downtown park/greenspace. Senior
Engineer responsible for project oversight throughout design and construction. Provided specific construction
related tasks including holding a weekly construction meeting, coordination of utility relocations, oversight of
material testing, review of material submittals, periodic inspections, and report Preparation to insure project was
constructed in accordance with construction plans and specifications (road constructed in accordance with GDOT
specifications). Approved contractors schedules and coordinated all activities with the City to maintain safe
pedestrian access to the businesses along North and South Main Street during construction.

Marks Church Road Improvements

Augusta, Georgia

Project management and engineering design services for a road widening and improvements project. The project
consisted of the widening and reconstruction of a two-lane roadway section consisting of narrow roadside
shoulders and longitudinal ditches. The proposed roadway includes a three-lane road section, curb and gutter, and
integrated storm sewer system. Construction plans also include design of a new bridge over Raes Creek and signal
plans at the intersection of Wrightsboro Road.

14



RESUME

CHRISTOPHER GRIMES W. R. TOOLE ENGINEERS, INC.
Construction Inspector 1005 Broad Street, Suite 200, Augusta, GA 30901
PROFESSIONAL SUMMARY

Christopher (Chris) Grimes has provided construction inspection services for municipal infrastructure projects
since 2008. Working under the direct supervision of a Professional Engineer, Chris has gained significant
construction experience through exposure to a diverse range of construction projects with varied funding
sources. Chris was the lead inspector for the $4.5-million dollar roadway widening and utility upgrade project
along Windsor Spring Road for the City of Augusta. Chris worked with both the Augusta Utilities Department
and Augusta Engineering Department staff to ensure contractor compliance with the plans and specifications. He
is very familiar with Georgia Department of Transportation standards and specifications, including required
construction practices and utility testing requirements; e.g. pressure testing of water mains, utility trench
embedment details, as well as soil compaction and construction & materials testing. Chris provided inspection
services for a sanitary sewer upgrade project in Midville, Georgia during 2010 that included approximately
2,000-linear feet of 8-inch diameter gravity sewer main in a developed residential area. Chris worked directly
with WRTE's Project Engineer to ensure compliance and to identify solutions to unforeseen conditions
throughout the project. Through his infrastructure improvement project experience with constructed
environments, Chris understands the importance of project safety and strict adherence to all local, state, and
federal safety regulations.

Guided by WRTE's Construction Management Program, Chris understands the importance of constant project
communication and well documented project reports. During a recent ARRA Federally funded roadway and
utility project in Sandersville, Georgia, Chris provided inspection services, including oversight of weekly
contractor payrolls to ensure compliance with the Davis-Bacon Act. Each month Chris led a pay application and
document review meeting on behalf of the City of Sandersville. Following these meetings, Chris delivered
project reports through Georgia Department of Transportation's web-based reporting tool. Chris is certified in
both Georgia and South Carolina to inspect soil erosion control measures. Additionally, he is fluent in Microsoft
Office and AutoCad.

CERTIFICATIONS
#0000059468 NPDES Level 1A “Certified Personnel”
#3131 SC DHEC Erosion Prevention & Sediment Control Inspector
#3291-0213/ARTI SCDOT Asphalt Roadway Technician
#3291-0213/ERTH SCDOT Earthwork, Drainage & Base Inspector

#3291-0213/NGHM SCDOT Nuclear Gauge Hazmat Certification
SELECT PROJECT EXPERIENCE

Windsor Spring Road Widening Project

Augusta, Georgia:

Provided construction inspection services for the widening and reconstruction of a rural two-lane roadway
section to a multi-lane urban roadway section including major intersection coordination in Augusta-Richmond
County. All construction completed in accordance with Georgia Department of Transportation standards and
specifications. Construction management services include project scheduling, multiple construction contract
coordination, construction budgeting, contract administration, and established — implemented quality control
testing program. Full-time construction management services maintained construction progress ahead of
schedule and on budget.

Ridge Crossing Drainage Improvements Phase I and II

Columbia County, Georgia

Provided construction inspection services for approximately 4200-linear feet of closed pipe and open channel
drainage improvements along the upper reaches of an urban stream including road reconstruction according fo
Georgia Department of Transportation standards and specifications. Construction management services included
project scheduling, multiple construction contract coordination, construction budgeting, and contract
administration.

15
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Augusta State University Northeast Perimeter Road

Augusta, Georgia

Provided construction inspection services for campus perimeter road in northeast quadrant of campus. Project
elements included new roadway and parking areas, new storm water collection/conveyance/detention systems,
pedestrian corridors, lighting, and landscaping.

East Side Sanitary Sewer Improvements

City of Midyville, Georgia

Provided periodic construction inspection services for a Community Development Block Grant for sanitary sewer
improvements in the City of Midville, Georgia. Project consisted of the design of approximately 6,000 LF of 8-inch
diameter gravity sanitary sewer main, sanitary sewer services and new lift station. WRTE prepared preliminary and
final engineering documents, technical specifications and bid documents as well as securing permits through
Georgia Department of Transportation and the Environmental Protection Division.

City of Sandersville Downtown Streetscape Extension and Kaolin Park Sidewalks, Sandersville, GA:
Provided construction inspection services for ISTEA funded streetscape improvements project in Sandersville,
Georgia. Project elements include new brick and concrete sidewalks, paint stripped cross-walks, curb & gutter, new
street lighting and landscaping,

Belair Hills Subdivision Road and Drainage Improvements Project, Augusta, Georgia: Provided construction
inspection services for infrastructure improvements within an existing 330-acre residential development in
Richmond County, Georgia. The project area experienced extensive erosion and roadway overtopping due to the
lack of an integrated storm sewer system. Construction phase services included periodic compliance inspections,
pay application review, and field engineering. All road construction tasks were completed in accordance with
Georgia Department of Transportation standards and specifications. WRTE lead weekly construction meetings to
facilitate Owner — Contractor correspondence, address current construction issues, and review budget and schedule
snapshots.
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Thomas Inabinett, EIT

INC. Construction Inspector

project management
professionals

COMPANY
OLH Inc.

EDUCATION
BS, Civil Engineering, University of South Carolina, 2008
AA, University of South Carolina Allendale, 2005

PROFESSIONAL QUALIFICATIONS
e SC Engineer in Training, No. 18446

GENERAL EXPERIENCE

Mr. Thomas Inabinett joined OLH Inc. in August 2011 to lead OLH’s Construction
Engineering and Inspection (CE&I) efforts in South Carolina. His past experience includes
serving as the Assistant Resident Construction Engineer (RCE) on the SCDOT 13
Intersections Design-Build Design Review and Construction Engineering & Inspection
(CE&I). He also has worked on numerous projects for the SCDOT and various South
Carolina counties transportation committees (CTC), including pavement data collection
projects for Fairfield County, Lancaster County, Chester County, and Georgetown County:.
While assisting these counties with their pavement programs, Mr. Inabinett assisted in
compiling and reviewing project specific specifications and bid packages.

RELEVANT PROJECT EXPERIENCE

South Carolina Department of Transportation (SCDOT) - 13 Intersections Design-
Build for District 1 and 7 Design Review and CE&I, Columbia, South Carolina - Mr.
Inabinett is the Assistant Resident Construction Engineer (ARCE) for this $22 million project
that includes the design and build of 13 intersections located in District One (1) and in
District Seven (7). Roadway improvements vary from intersection to intersection including
roundabouts, the addition and lengthening of turn lanes, channelization using concrete
islands, realignment or reconstruction. He performs daily CE&I inspections, oversees the
CE&I management of all 13 intersections, and provides utility coordination between the
design-builder and SCDOT.

Lancaster CTC Road Inventory, Lancaster County, South Carolina - Mr. Inabinett is
the Assistant Project Manager assisting in managing the physical inventory of all county
roads throughout Lancaster County. He developed the master database of all roadways and
prepared the priority systems to assist the CTC with road selections. He attends CTC
meetings to present information. He also manages the program budget to ensure project
completion under budget.

CTC Road Improvement Projects; Fairfield County & Chester County, South
Carolina - Mr. Inabinett assisted in compiling and reviewing project specific specifications
and bid packages. He administered all project phases (advertising through final
inspections), which included the completion of over 20 miles of county roadway
improvements. He prepared Cost Estimates for CTC Budgeting and inventoried and
prioritized roads for selection based on each client’s standards. He completed Monthly Pay
Applications and Reviewed Discrepancies, performed sampling and designs for Soil Cement
Base Course, and completed Project completion files and managed all documentation and
submittals. He was responsible for ensuring that all projects were completed to County and
SCDOT specifications.

SCDOT On-Call CEI Inspections; SC 6 Widening, Lexington, South Carolina - Mr.
Inabinett was a Roadway Inspector performing onsite inspections daily during all
OLH Inc. - Inabinett 1 of 2
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Thomas Inabinett, EIT

INC. Construction Inspector

project management
professionals

construction phases. He performed all daily Inspections and Testing according to SCDOT
Standard Specifications. He was solely responsible for all quantities being submitted to the
Resident each month. He managed Technicians to ensure all aspects were covered,
attended meetings for change orders or conflicts with plans, completed and submitted CEI
forms, and documented all construction form requirements.

Maple and Pine Sidewalk Improvements; Winnsboro, South Carolina - Mr. Inabinett
was an Inspector overseeing SCDOT permitting, design, and review. He attended public
meetings, performed Construction Administration and management, reviewed submittals,
and performed Final Inspection.

PROFESSIONAL CERTIFICATIONS
GDOT Worksite Erosion Control Supervisor

GSWCC Level 1A

Work Zone Safety Training and Flagging Operations
ACI Concrete Field Technician - Grade 1

SCDOT Portland Cement Concrete Field Technician
SCDOT Asphalt Roadway Technician

SCDHEC Erosion Prevention and Sediment Inspector
SCDOT Earthwork Drainage and Base Inspector
Nuclear Gauge Safety Training - Troxler

OSHA 10 Hour Safety Training - Construction Safety and Health

PROFICIENCIES

e Microsoft Office Suite

e Trimble 5605 Robotic Total Station
e Trimble R8 GNSS GPS

s WaterCAD

s AutoCAD

e StormCAD

OLH Inc. - Inabinett 2 of 2
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Thomas Ryan Rowland, PMP

INC. Scheduler

project management
professionals

COMPANY
OLH Inc.

EDUCATION
BS, Construction Management, Georgia Southern University, 2010

PROFESSIONAL QUALIFICATIONS

Construction Manager in Training (CMIT) - CMAA

GSWCC Level 1A Certified (Blue Card)

Red Cross First Aid and Adult CPR

OSHA 30 hr. Training

Project Management Institute (PMI) - Certified Project Manager Professional (PM)

GENERAL EXPERIENCE

Mr. Rowland is a Scheduler and Project Controls Specialist on various projects for OLH Inc.
including transportation (roads and bridges), airports, and other buildings. He is proficient
in the use of Primavera (P6), Timberline, and Success.

RELEVANT PROJECT EXPERIENCE

South Carolina Department of Transportation (SCDOT) I-385 Widening Design
Review & Construction Engineering & Inspection (CE&I) - sScheduler - This $64.5
million project consists of the reconstruction and widening of approximately five miles of I-
385 to six lanes from just south of I-185/US 276, Exit 30, to SC 146 (Woodruff Road), Exit
35, and the reconstruction of the existing pavement from SC 146 (Woodruff Road) to just
north of I-85 in Greenville County, South Carolina. It is anticipated that the widening will
occur in the median and include a median barrier wall. Also included is the widening or
replacement of the dual bridges at Exit 30 (dual bridges over NB I-185/Us 276 at milepoint
30.27) and the dual bridges at SC 417, Exit 31(dual bridges over SC 417 at milepoint
31.09). The ramp pavement will be reconstructed as a part of the Project. For the entire
project, traffic must be maintained during construction and normal Interstate lane and
shoulder closure prohibitions are anticipated to be in effect. Mr. Rowland reviewed
contractor submitted baseline construction CPM schedule and reviewed the monthly CPM
schedule submittals for constructability issues related to the CPM schedule and compliance
with the Construction contract.

Charleston County RoadWise Transportation Improvement Program - Scheduler -
This program manages $875 million in special sales tax to be used to finance transportation
improvements across the county. Mr. Rowland is a Scheduler on this Program Management
contract, assisting in the development and maintenance of the all of the project design
schedules. These schedules are cash loaded to produce relevant Program cash flow output
that is provided to the Program’s financial team.

He reviews contractor submitted construction schedules for accuracy and completeness, and

to ensure proper scheduling practices. To date he has performed schedule reviews for:

» Palmetto Parkway Connector Phase 2 - This $40.3 million design-build project
extends the existing Palmetto Commerce Parkway that begins at Ladson Road (S$-76) and
extends for approximately 1.7 miles to a dead end. Palmetto Commerce Parkway Phase
IT will extend approximately four miles to Ashley Phosphate Road (5-75) with a divided
four-lane road and planted median. The plans include four bridges, one of which is
approximately 1000 feet, along with a constructed multi use path for bikers and
pedestrians.

OLH Inc. - Rowland 1 of 2
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Thomas Ryan Rowland, PMP

INC. Scheduler

project management
professionals

e Maedical University of South Carolina (MUSC) Infrastructure Improvements, The
Bee Street and Courtenay Drive Improvement Project — This $3.7 Million project
will improve the vehicular movement around the Bee Street and Courtenay Drive area
during peak hours and provide area drainage relief within the Bee Street area. The
project includes road widening, relocation of 1200' of water main, drainage
improvements, and signal upgrades.

e SC 61 Expressway (Glenn McConnell Parkway/I-526 Intersection
Improvements) - The Glenn McConnell Parkway/I-526 Improvement project is located
within the City of Charleston. The project includes widening, signal enhancements, and
landscaping along Glenn McConnell Parkway from Essex Farm Road to Orleans Road.

Louisiana Department of Transportation and Development (LADOTD) I-10
Widening - Baton Rouge, Louisiana - Scheduler - This $60 Million design-build
contract is to widen I-10 in Baton Rouge to six lanes from Siegen Lane to Highland Road
and to replace the existing 44-year-old bridge over the Kansas City Southern railroad with a
new bridge. Work began In Spring 2010 and will finish by the end of 2012. Mr. Rowland
reviewed contractor submitted baseline construction CPM schedule and reviews the monthly
CPM schedule submittals for constructability issues related to the CPM schedule and
compliance with the Construction contract.

Louisiana Department of Transportation and Development (LADOTD) I-49 South
(US 90 Interchange at LA 85) - Baton Rouge, Louisiana - Scheduler - This $28
Million design-build contract consists of the construction of a grade-separated diamond
interchange to replace the existing US 90 intersection with LA 85 in Iberia Parish. Two
parallel overpasses on US 90 will be required each approximately 1890 feet in length. A
minimum amount of work is required on LA 85, an existing two lane highway with left turn
lanes. The Scope of the Interchange Project also includes the reconstruction of the service
roads within the limits of the new Interchange. The existing frontage roads will remain in
place, but will be completely rehabilitated to accommodate traffic during and after
construction. Mr. Rowland reviewed contractor submitted baseline construction CPM
schedule and reviews the monthly CPM schedule submittals for constructability issues
related to the CPM schedule and compliance with the Construction contract.

Myrtle Beach International Airport (MBIA) Terminal Capacity Enhancement Project
- Scheduler - Mr. Rowland assisted in the development of the baseline CPM schedule for
this $129 million airport expansion and renovation project. He maintains the schedule on a
monthly basis. The project will expand the current commercial terminal from 7 gates to 12
and will include new parking facilities, and new, separate car rental building, and updates to
the current passenger terminal. Additionally, a new service road and an expansion of
Harrelson Boulevard from US 15 to US 17 is part of the scope.

PROFICIENCIES

Primavera (P6)

Primavera (P3)

Primavera Contractor
Primavera Contract Manager
Timberline

Success Estimating

OLH Inc. - Rowland 2 of 2
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| amec”
3. Related Construction Management and CE|
Experience and References

The AMEC Environment & Infrastructure, Inc. Transportation Group has many active and completed contracts
with the Georgia Department of Transportation (GDOT) to perform a wide va riety of transportation services
throughout the State of Georgia. These services include Roadway Design, Utility
Coordination (UC), Geotechnical Engineering, Value Engineering, Subsurface
Utility Engineering (SUE), Construction Engineering and Inspection (CE&I), and
Roadway Testing Technician (RTT) services.

L
- I e PR o

AMEC staff have provided excellent service on hundreds of projects for County
Government clients including Bartow, Carroll, Catoosa, Chattooga, Cherokee,
Cobb, Coweta, Dawson, DeKalb, Forsyth, Fulton, Gordon, Gwinnett, Rockdale,
and Whitfield Counties. In addition, satisfied Municipal Government Clients
include Alpharetta, Atlanta, Canton, Cartersville, Conyers, Doraville, Duluth,
Jesup, Kennesaw, Lawrenceville, Marietta, Senoia, Snellville, Stone Mountain,
Union City, Villa Rica, and Woodstock. AMEC’s staff expertise allows us to excel
in meeting large client demands while continuing to offer personal service to all
client entities, no matter how large or small.

AMEC's Georgia headquarters houses a staff of over 400 personnel located in five offices in the Metro Atlanta
area. AMEC's Georgia staff offers full-service technical personnel for the following GDOT services:

GDOT Prequalified Services

Roadway and Highway Design Topographic Remote Sensing

Two/Multilane Widening and Reconstruction Cartography

Traffic Studies and Design Subsurface Utility Engineering

Landscape Design and Planting Soil Surveys

Utility Coordination Geological and Geophysical Studies

Hydraulic and Hydrological Roadway and Bridge Studies Laboratory Materials Testing

Facilities for Bicycles and Pedestrians Hazard Waste Site Assessments
*Value Engineering Construction Supervision

Land Surveying Bridge Design

Engineering Surveying

Georgia-based Transportation Team

AMEC's Atlanta Operations Transportation specialists bring firsthand insight into their industry; in fact,
several of our professionals are Georgia Department of Transportation (GDOT) retirees. The result is minimal
to no learning curve during project ramp-up and no disruption to client workflow. Our team knows how
concept development, environmental studies, design, design review, Value Engineering (VE), Utility
Coordination (UC) and Subsurface Utility Engineering (SUE), materials testing (Roadway Testing Technician
[RTT]), and Construction Engineering Inspection (CEI) come together from transportation project
development through construction.

Construction Engineering Inspection (CEl)

Construction inspection

Documentation

On-site sampling and testing of concrete
Asphalt testing




Monitoring of erosion control
Traffic control inspection

Value Engineering (VE)

City of Monroe

City of Sandy Springs

Hall County

Clayton County

North Fulton Community Improvement District
(CID)

Utility Coordination (UC) and Subsurface Utility Engineering (SUE)

Records research

Geophysical prospecting techniques to determine existence and horizontal positioning of
underground utilities

Non-destructive techniques to accurately pinpoint horizontal and vertical position of underground
utilities

Global Positioning System (GPS), Geographic information System (GIS), and conventional surveying
technologies to digitally map precise utility locations

Roadway Testing Technician (RTT)

Additional RTTs ready to staff projects and support GDOT's peak needs with additional personnel
pending field verification

Application of standard GDOT procedures for Construction Materials Testing (CMT) and design of
aviation, roadway, and bridge projects

Accounting system that complies with 48 Code of Federal Regulations (CFR) 31 and has a GDOT-
accepted Federal Acquisition Regulation (FAR) audit

Local Maintenance and Improvement Grant (LMIG) Assistance to Local Governments
(Washington and Hancock Counties)
Rated condition of local roads using GDOT rating methods
Gathered information on Local Government selected roads necessary to prepare GDOT's “LMIG
Project Report”, which local governments submit to apply for annual LMIG funds. Information
included on the form included: Project Termini, Length, Proposed Construction, Preliminary Estimate
and Proposed Project Schedule
Prepared Bid Package for Local Government’s use in soliciting bids from contractors to perform the
proposed work
Performed Construction Management, Inspection, and Documentation for the let projects
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References

Jimmy Smith, District Engineer
Georgia Department of Transportation
801 Fourth Street

Tennille, GA 31089

Phone: (478) 552-4600

Edwin Thompson, Jr., District Construction Engineer

Georgia Department of Transportation
801 Fourth Street

Tennille, GA 31089

Phone: (478) 552-4603

Christopher Tomlinson, Executive Director

State Road & Tollway Authority
47 Trinity Avenue, 4" Floor
Atlanta, GA 30334

Phone: (404) 893-6111
(Reference for Mike Thomas, PE)

Keith Golden, PE, Commissioner

Georgia Department of Transportation
600 West Peachtree Street, NW
Atlanta, GA 30308

Phone: (404) 631-1005

(Reference for Mike Thomas, PE)

Marc Mastronardi, PE, CPESC, CPSWQ, CISEC, State Construction Engineer
Georgia Department of Transportation

600 West Peachtree Street, NW

Atlanta, GA 30308

Phone: (404) 631-1970

(Reference for Mike Thomas, PE)




4. Proximity to Area

During his career with GDOT, Gus Cooper has worked in and around Augusta and Richmond County for many
years. This knowledge of the local transportation system will help him in navigating and reacting quickly to
any location in Augusta when needed. This knowledge of the area will also greatly benefit Gus in making
project-specific management decisions, such as those involving contractor activities in highly congested
areas, and working near environmentally sensitive areas.

Similarly, Mike Thomas has an extensive knowledge of the Augusta/Richmond County area, which he gained
during his many years of serving in districtwide roles in District Two, and particularly, as he met with local
officials to discuss transportation issues and concerns, while he was District Engineer.

Ability to Gather Resources in Project Vicinity

We have included inspector level resumes to demonstrate our ability to staff these positions. When
individual task orders are assigned, and the nature of the particular construction projects have been
identified, the appropriate number of inspectors, with the right skills, will be submitted for your approval.
AMEC has been very successful in recruiting additional staff as needed for our current GDOT CEl contracts in
the Tennille, Cartersville, Thomaston, and Jesup districts. We have never failed to offer additional inspectors
in the past and our Team will be prepared to address these needs as they arise on the Augusta contract.

Our Georgia-based management team for this contract consists of GDOT retirees who know and understand
the qualifications required for the different inspector positions. This familiarity will be a valuable tool when
recruiting and assessing inspectors to staff the construction projects. Mike, Gus, and Charles have developed
an extensive network of contacts during their lengthy careers in the transportation industry. As inspectors
are needed for this contract, we will draw upon these relationships, and upon resumes we already have in
hand, to supply qualified CEl inspectors for the task orders in the contract.

We are committed to recruiting the best inspectors available. Having worked for GDOT Construction, Mike,
Gus and Charles realize the importance of selecting personnel who can do the job and have the desire to
grow within the construction inspection field. The AMEC Team commits to ALWAYS provide the Augusta
Engineering Department with the RIGHT SIZE TEAM with the RIGHT QUALIFICATIONS at the RIGHT TIME.

Non-Discrimination & Equal Opportunity Policies

The employment policy of AMEC is to provide Equal Opportunity to all persons. Qur company, therefore,
has made a commitment to equal employment opportunity through a positive and continuing Affirmative
Action Program. No employee or applicant for employment will be discriminated against because of race,
color, religion, sex, national origin, age, otherwise qualified disabled or veteran status.

To implement these policies, AMEC will continue to:

A. Recruit, hire, train and promote all persons in all job classifications without regard to race, color, religion,
sex, national origin, age, otherwise qualified disabled or veteran status. AMEC does not discriminate
based on national origin or citizenship status as provided under the Immigration Reform and Control Act
of 1986;

B. Base decisions on employment to further the principle of equal employment opportunity;

C. Ensure that promotion decisions are in accord with the principles of equal employment opportunity by
imposing only valid requirements for promotional opportunities; and

D. Ensure that all personnel actions (including but not limited to compensation, benefits, transfers, layoffs,
return from layoffs, company-sponsored training, education, tuition assistance, social and recreational
programs) are administered without regard to race, color, religion, sex, national origin, age, otherwise
qualified disabled or veteran status.
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Summary

™ Stability and Resources we are rock solid. AMEC has been in business for over 60 years. We
have the financial resources and stability to fully support this project.

IZI Experience and Qualifications we are thoroughly experienced in, and familiar with,
highway construction. This is proven by our list of current and past construction engineering and inspection
projects. We are currently performing this work in four of the seven GDOT districts throughout the State. We
are highly trusted by GDOT to administer their construction projects.

V1 Strong Management Team our management team for this project is led by two GDOT
retirees, Mike Thomas and Gus Cooper, both of whom are top professionals in the highway construction
industry.

IZ Familia rity with Area We are intimately familiar with the Augusta/Richmond County area. In
fact, we are presently managing GDOT construction projects in Augusta. Both Mike Thomas and Gus Cooper
have spent a large part of their careers at GDOT in this area.

M No Lea rning Curve For the AMEC Team, there is no learning curve on this project. The Augusta
staff will be confident in the working relationship that will exist from our first day on the job.

For all these reasons, we believe that the AMEC Team is uniquely qualified to support Augusta’s staff by
providing these construction management, inspection and field engineering services. We look forward to
discussing this opportunity with you.

Augusta CM/CEI: 13-184
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5. Appendix

Contents:

B Attachment B (3 pages, notarized)

B SAVE Program Affidavit (notarized)

B Georgia Professional Licenses

B GDOT Notice of Professional Consultant Qualification Certificate




Augusta, GA Engineering Department

FEE
PROPOSAL

CONSULTANT SERVICES AGREEMENT
ON-CALL CONSTRUCTION MANAGEMENT,
CONSTRUCTION INSPECTION AND

FIELD ENGINEERING PROFESSIONAL SERVICES

PROJECT NUMBER: 328-041110-211828005
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October 1, 2013
Sent via FedEx Overnight/Faxed (706) 821.2811

Ms. Geri Sams, Director

City of Augusta-Procurement Department
530 Green Street-Room 605

Augusta, Georgia 30901

RE: Best and Final RFP item #13-184 On-Call Construction Management, Construction Inspection &
Field Engineering Services for Augusta, Georgia — Engineering Department

Dear Ms. Sams:

In response to your letter dated 9/25/13 for a best and final offer we have enclosed the rates requested.

Should you have any questions, please do not hesitate to contact me directly at (478) 733-4739 or (770)
421-3409.

Sincerely,
AMEC Environment and Infrastructure, Inc.

N uZ

Michael L. Thomas, P.E.(on behalf of Gus Cooper)
Principal-In-Charge

AMEC Environment & Infrastructu re, Inc.
1075 Big Shanty Rd., NW, Suite 100, Kennesaw, GA 30144
Tel: (770) 421-3400 ¢ Fax: (770) 421-3486
www.amec.com



RFP #13-184
On-Call Construction Management, Construction Inspection &
Field Engineering Services
For Augusta, Georgia - Engineering Department
Best and Final Fee Proposal

Job Hourly

CLASSIFICATION Rate*
1 Project Manager /Construction Manager $117.95/hr
2 Construction Engineer $94.61/hr
3 Project Engineer, P.E. $94.16/hr
4 Staff Englneer $67.63/hr
5 Engineering Inspector $60.72/hr
6 Senior Engineering Inspector $73.61/hr
7 Survey Crew - (two man crew including PLS) $190/hr
8 Administrative Assistant $55/hr

* Hourly rate should include direct expense cost (such as vehicle, phone, per diem, lodging, etc).
There will be no separate pay item for these and other incldental items,

Vendor name:; AMEC Environment & Infrastructure, Inc.

Address: 1075 Big Shanty Rd., NW, Suite 100

City/State/Zip: _Kennesaw, GA 30144 Date: _October 1, 2013

Authorized Officer (Print): _Thomas M. Bucci, Vice President

N
Authorized Officers Signature: {




Augusta, GA Engineering Department

ADDENDUMS

CONSULTANT SERVICES AGREEMENT
ON-CALL CONSTRUCTION MANAGEMENT,
CONSTRUCTION INSPECTION AND

FIELD ENGINEERING PROFESSIONAL SERVICES

PROJECT NUMBER: 328-041110-211828005
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MAILED
TO: All Bidders

Phyllis Johnson, Quality Assurance Analyst
Abie Ladson, Augusta Engineering Department

FROM: Geri sams bercpy
Procurement Director

DATE: August 22, 2013

SUBJ: Responses to Vendor's Questions

RFP ITEM: RFP #13-184 On-Call Construction Management, Construction
Inspection & Field Engineering Services for Engineering
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ADDENDUM NO. 1

This Addendum shall form a part of the referenced RFP ltem: 13-184, and any
agreement entered into in connection therewith equally as if bound into the
original document. Acknowledge receipt of this addendum on the Attachment B
form.

Responses to Vendor's Questions

1. WIill Augusta provide furnished construction office/trailer(s) for our staff to work
from?
Response 1: NO

2. Question: Or is the City expecting us to provide the offices that our staff works
from? ”
Response 2: Firm is responsible for arranging local office space for
assigned staff.

3. Question: Does Augusta expect the Construction Manager to provide onsite
construction trailers or is working from one local office acceptable.
Response 3: It is ok to work from local office.

4. Question: Will Augusta provide construction material testing or will the
construction contractor pay for independent labs? = '
Response 4: Not Applicable — Material Testing will be handled separately.

5. Question: Does Augusta want the Construction Manager to provide fees for
construction material testing?
Response 5: NO

Please acknowledge addendum in your submittal
END ADDENDUM
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CONSULTANT SERVICES AGREEMENT
ON CALL CONSTRUCTION MANAGEMENT, CONSTRUCTION INSPECTION AND
FIELD ENGINEERING PROFESSIONAL SERVICES
BETWEEN

AUGUSTA, GA ENGINEERING DEPARTMENT

AND

AMEC ENVIRONMENT & INFRASTRUCTURE, INC.

This Agreement is made and entered into this day of , 2014 by
and between Augusta, Georgia, hereinafter called the "CITY" and AMEC ENVIRONMENT &
INFRASTRUCTURE, INC., a Corporation authorized to do business in Georgia, hereinafter called
the "CONSULTANT."

Whereas, the CITY desires to engage a qualified and experienced consulting firm to furnish
professional services:

On Call Construction Management, Construction Inspection
and Field Engineering Professional Services

Whereas, the CONSULTANT has represented to the CITY that it is experienced and qualified to
provide the services contained herein and the CITY has relied upon such representation.

Now, therefore, in consideration of the mutual promises and covenant herein contained, it is
agreed by and between the CITY and the CONSULTANT that the CONSULTANT shall provide the
design services of the Project (see Scope of Services.)



AMOUNT OF CONTRACT

It is agreed that the compensation hereinafter specified to perform the services (see Scope of
Services) required by this Agreement includes both direct and indirect costs chargeable to the

project.

Augusta Engineering Department

The maximum obligation* of the City to the Consultant under the terms of this Agreement

shall be: 5200,000.00

* Final Contract amount may vary depending on addition to initial scope of work and funds

availability, upon execution of supplemental Agreement,

AED - On Call Construction Management,
Construction Inspection, and Field Engineering Services



IN WITNESS WHEREOF, said parties have hereunto set their seals the day and year written
below.

Executed on behalf of CONSULTANT

RECOMMEND FOR APPROVAL

AUGUSTA, GEORGIA

Representative

Honorable Deke Copenhaver, Mayor

F(27/M

Approved: Date: 70[ 204

[ATTACHED CORPORATE SEAL]

Approved: Date: < /%( /f+

[ATTACHED CORPORATE SEAL]

ATTEST:

(kR

Title: ‘Aﬁ‘?'(':{_ Q.?,.Jr g’ﬂ‘éé‘*\ ;
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ON CALL CONSTRUCTION MANAGEMENT, CONSTRUCTION INSPECTION,
AND FIELD ENGINEERING SERVICES
PROJECT NUMBER: 328-041110-211828005

GENERAL CONDITIONS

ACCURACY OF WORK

The CONSULTANT shall be responsible for the accuracy of the work and shall promptly correct
its errors and omissions without additional compensation.

Acceptance of the work by the CITY will not relieve the CONSULTANT of the responsibility for
subsequent correction of any errors and the clarification of any ambiguities.

At any time during the construction of the improvement provided for by the plans or during any
phase of work performed by others based on data secured by the CONSULTANT under the
Agreement, the CONSULTANT shall confer with the CITY for the purpose of interpreting the
information obtained and to correct any errors or omissions made by it. The CONSULTANT shall
prepare any plans or data required by the CITY to correct its errors or omissions. The above
consultation, clarification, or correction shall be made without added compensation to the
CONSULTANT. The CONSULTANT shall give immediate attention to these changes so there will
be a minimum of delay to others.

ASSIGNABILITY

The CONSULTANT shall not assign or transfer whether by an assignment or novation, any of its
rights, obligations, benefits, liabilities or other interest under this Agreement without the
written consent of the CITY.

AUDITS AND INSPECTORS

At any time during normal business hours and as often as the CITY may deem necessary, the
CONSULTANT shall make available to the CITY and/or audit representatives of the CITY for
examination all of its records with respect to all matters covered by this Agreement. It shall also
permit the CITY and/or representative of the audit, examine and make copies, excerpts or
transcripts from such records of personnel, conditions employment and other data relating to
all matters covered by this Agreement.

The CONSULTANT shall maintain all books, documents, papers, accounting records and other
evidence pertaining to costs incurred on the Project and used in support of its proposal and
shall make such material available at all reasonable time during the period of the Agreement,
and for three years from the date of final payment under the Agreement, for inspection by the
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CITY or any reviewing agencies, and copies thereof shall be furnished upon request at cost plus
10%. The CONSULTANT agrees that the provisions of this Article shall be included in any
Agreements it may make with any subcontractor, assignee, or transferee.

COMPENSATION

The CITY shall compensate the CONSULTANT for services which have been authorized by the
CITY under the terms of this Agreement.

The CONSULTANT may submit to the CITY a monthly invoice, in a form acceptable to the CITY
and accompanied by all support documentation requested by the CITY, for payment for the
services which were completed during the billing period. The CITY shall review said invoices for
approval. The CITY shall have the right to reject payment of any invoice or part thereof if not
properly supported, or if the costs requested or a part thereof, as determined solely by the
CITY, are unreasonably in excess of the actual stage of completion of each phase. The CITY shall
pay each such invoice or portion thereof as approved, provided that the approval or payment
of any such invoice shall not be considered to be evidence of performance by the CONSULTANT
to the point indicated by such invoice, or of receipt of acceptance by the CITY of the services
covered by such invoice. The CITY shall pay any undisputed items contained in such invoices.

Each invoice shall be accompanied by a letter progress report describing the total work
accomplished for each phase and any problems which have been encountered which may
inhibit execution of the work. The CONSULTANT shall also submit an accurate updated
schedule, and an itemized description of the percentage of total work completed for each
phase during the billing period.

Compensation for design services for the Augusta Engineering Department shall be a lump sum
for each phase or item of work authorized by the CITY. The CONSULTANT shall invoice based on
the percentage of the work completed during the billing period. Upon completion by the
CONSULTANT of each phase of the work and approval thereof by the CITY, the CITY will pay the
CONSULTANT a sum equal to one hundred percent (100%) of the compensation set forth
herein, less the total of all previous partial payments, paid or in the process of payment except
as otherwise stated below for Water and Sewer design services.

CONFIDENTIALITY

The CONSULTANT agrees that its conclusions and any reports are for the confidential
information of the CITY and that it will not disclose its conclusions in whole or in part to any
person whatsoever, other than to submit its written documentation to the CITY, and will only
discuss the same with it or its authorized representatives. Upon completion of this agreement
term, all documents, reports, maps, data and studies prepared by the CONSULTANT pursuant
thereto shall become the property of the CITY and be delivered to the Director of Engineering.
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Articles, papers, bulletins, reports, or other materials reporting the plans, progress, analyses, or
results and findings of the work conducted under this agreement shall not be presented
publicly or published without prior written approval in writing by the CITY.

It is further agreed that if any information concerning the project, its conduct, results, or data
gathered or processed should be released by the CONSULTANT without prior approval from the
CITY, the release of same shall constitute grounds for termination of this agreement without
indemnity to the CONSULTANT, but should any such information be released by the CITY or by
the CONSULTANT with such prior written approval, the same shall be regarded as public
information and no longer subject to the restrictions of this agreement.

CONSTRUCTION MANAGER

The Construction Manager or his duly appointed representative(s) shall act as the Liaison
Engineer between the CONSULTANT and the CITY and all utilities, and authorities or
governments whose properties will be affected. The CONSULTANT shall arrange for
conferences, for exchanges of data and information, and for necessary approvals.

All correspondence, data, information, and reports shall be directed to the Construction
Manager to provide for proper distribution to the parties concerned.

All conferences, including telephone conversations and decisions, shall be reduced to writing by
the CONSULTANT and at least two (2) copies shall be forwarded to the Construction Manager
within seven (7) calendar days of the event.

The CONSULTANT shall meet with the CITY for review of the work or submit in writing a project
status update on a monthly basis or as determined by the CITY.

The Construction Manager will expedite any necessary decisions affecting the performance of
the CONSULTANT's Agreement, but the CONSULTANT shall not make use of the Construction
Manager's services on trivial or minor matters normally to be decided by the CONSULTANT.

If the project includes work for Augusta Utilities, an AU Liaison Engineer will act in the same
capacity as the AED Construction Manager does for the roadway design work. Both the AU
Liaison Engineer and the AED Construction Manager shall be copied on all correspondence
including documented phone conversations and minutes of meetings. The CONSULTANT shall
coordinate directly with the AU Liaison Engineer on matters directly related to water and sewer
work.

CONSULTANT COORDINATION

The CONSULTANT shall cooperate fully with the Georgia Department of Transportation, Federal

Highway Administration, CONSULTANTs on adjacent projects, CONSULTANTs for final bridge

plans, municipalities and local government officials, utility companies, railroads, and others, as
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may be directed by the CITY. Such cooperation shall include attendance at meetings,
discussions, and hearings, as may be requested by the CITY, furnishing plans and other data
produced in the course of work on the Project, as may be requested from time to time by the
CITY to effect such cooperation and compliance with all directives issued by the CITY in
accordance with this agreement.

It is understood and agreed that the Georgia Department of Transportation and Federal
Highway Administration may have access to the work and be furnished information as directed

by the CITY.

CONTRACT DISPUTES

This Agreement shall be deemed to have been executed in Augusta, Georgia, and all questions
of interpretation and construction shall be governed by the Laws of the State of Georgia.

All claims, disputes and other matters in question between the Owner and the CONSULTANT
arising out of or relating to the Agreement, or the breach thereof, shall be decided in the
Superior Court of Richmond County, Georgia. The CONSULTANT, by executing this Agreement,
specifically consents to venue in Augusta and waives any right to contest the venue in the
Superior Court of Richmond County, Georgia.

CONTRACT TERMINATION

Pursuant to O.C.G.A. 36-60-13, this Agreement shall terminate absolutely and without further
obligation on the part of the CITY at the close of the calendar year in which this Agreement is
executed and at the close of each succeeding calendar year for which the agreement may be
renewed by the parties hereto.

This Agreement shall nevertheless automatically be renewed unless the CITY provides written
notice to the CONSULTANT of its intention to terminate the Agreement at least thirty days prior
to the close of the calendar year for which the Agreement is presently effective between the
parties and/or has been renewed by the CITY. This Agreement shall obligate the CITY solely for
those sums payable during the initial term of execution or in the event of renewal by the CITY
for those sums payable in such individual renewal terms.

Notwithstanding the foregoing language, the CONSULTANT agrees to continuously render the
professional services specified by the Agreement to the CITY for such terms or renewal terms as
are effective pursuant to this Agreement and for which the CITY agrees to pay in accordance
with the terms of the Agreement or any future amendments thereto.

The CITY may terminate this contract in part or in whole upon written notice to the
CONSULTANT. The CONSULTANT shall be paid for any validated services under this Contract up
to the time of termination.
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COORDINATION WITH THE NATIONAL GEODETIC SURVEY

If a National Geodetic Survey control point is found during the surveying phase, it is to be
identified and brought to the attention of the Construction Manager. If it is to be affected
based on the proposed design, at the direction of the Construction Manager, the CONSULTANT
shall contact the National Geodetic Survey (NGS) advisor at the Georgia Department of
Community Affairs (DCA) and request data on geodetic control points during the preliminary
evaluation phase of project design. (Address: NGS c/o DCA, 1200 Equitable Building; Atlanta,
Georgia 30303. Telephone: 404-656-5527, FAX: 404-656-9792. CONSULTANT shall provide the
NGS Advisor with a clear copy of the pertinent USGS 7.5' Quad sheet(s) showing the project
location.

Preliminary information, even in rough outline, is sufficient to allow the advisor to determine
impact of the proposed project on NGS and USGS control points. Continued coordination with
the advisor to relocate and/or preserve affected control points will be maintained throughout
the project life. This coordination shall be implemented as soon as possible after receipt of
Notice to Proceed by the CITY.

COORDINATION WITH UTILITIES

Where privately, publicly or cooperatively owned utility companies will require rearrangements
in connection with the proposed construction, the CONSULTANT shall furnish prints or
reproducible for the utility owners as directed by the CITY and check the utilities' submitted
plans for avoidance of conflicts with the road construction details or with the facilities of other
utilities. This may require numerous submittals to the utility companies. The CONSULTANT
shall also submit a final set of construction plans to all utilities. The CONSULTANT shall make no
commitments with the utilities which are binding upon the CITY.

If the project includes work for the Augusta Utilities (AUD), the CONSULTANT shall research all
Augusta Utilities records and act on behalf of the AUD to identify the existing facilities on the
submitted roadway plans for avoidance, or resolution, of conflicts with the road construction
details or with the existing or proposed facilities of other utilities.

COVENANT AGAINST CONTINGENT FEES

The CONSULTANT shall comply with the relevant requirements of all Federal, State, County, or
local laws. The CONSULTANT warrants that it has not employed or retained any company or
person, other than a bona fide employee working solely for the CONSULTANT, to solicit or
secure this Agreement, and that it has not paid or agreed to pay any company or person, other
than a bona fide employee working solely for the CONSULTANT, any fee, commission,
percentage, brokerage fee, gifts, or any consideration, contingent upon or resulting from the
award or making of this Agreement. For breach or violation of this warranty, the CITY shall
have the right to annul this Agreement without liability, or, at its discretion, to deduct from the
Agreement price or consideration, or otherwise recover, the full amount of such fee,
commission, percentage, brokerage fee, gift, or contingent fee.
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DELIVERY OF NOTICES

All written notices, demands, and other papers or documents to be delivered to the CITY
under this Agreement shall be delivered to the CITY’s Engineering Department office, 505
Telfair Road, Augusta, Georgia 30901, Attention: Construction Manager, or at such other place
or places as may be subsequently designated by written notice to the CONSULTANT. All written
notices, demands, and other papers or documents to be delivered to the CONSULTANT under
this Agreement shall be directed to or at such a place or places subsequently to be designated
in writing by the CONSULTANT to the CITY.

DRUG FREE WORK PLACE

CONSULTANT shall be responsible for insuring that its employees shall not be involved in any
manner with the unlawful manufacture, distribution, dispensation, possession, sale or use of a
controlled substance in the workplace. For purposes of the policy, “workplace” is defined as
CITY owned or leased property, vehicles, and project or client site. Any violation of the
prohibitions may result indiscipline and/or immediate discharge.

CONSULTANT shall notify the appropriate federal agencies of an employee who has a criminal
drug statue conviction for workplace violations.

CONSULTANT may require drug or alcohol testing of employees when contractually or legally
obligated, or when good business practices would dictate.

EMPLOYMENT OF COUNTY'S PERSONNEL

The CITY has incurred considerable expense for advertising, recruiting, evaluating, training and
retaining its employees. As such, CONSULTANT hereby agrees that it will not directly or
indirectly, solicit or hire any employee of the CITY, or induce any employee to terminate his
employment with the CITY during the terms of this agreement, nor for a period of one year
following the end of said term. CONSULTANT may not hire, employ, or allow a CITY employee
to provide services without the prior consent of the CITY, except as provided herein.

INSURANCE

The Consultant shall, all time that this agreement is in effect, cause to be maintained in force
and effect an insurance policy(s) that ensure and indemnify the City against liability or financial
loss resulting from injuries occurring to persons or property or occurring as a result of any
negligent error, etc, or omission of the Consultant in performance of the work during the term
of this Agreement.

The Consultant shall provide, at all times that this agreement is in effect, Worker’s
Compensation insurance in accordance with the laws of the State of Georgia.
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The Consultant shall provide, all times that this Agreement is in effect, Insurance with limits of
not less than:

A. Workmen's Compensation Insurance in accordance with the laws of the State of
Georgia.
B. Public Liability Insurance in an amount of not less than One Million ($1,000,000.00)

Dollars for injuries, including those resulting in death to any one person, and in an
amount of not less than One Million ($1,000,000.00) Dollars on account of any one
occurrence.

C. Property Damage Insurance in an amount of not less than One Million ($1,00,000.00)
Dollars from damages on account of any occurrence, with an aggregate limit of One
Million ($1,000,000.00) Dollars.

D. Valuable Papers Insurance in an amount sufficient to assure the restoration of any
plans, drawings, field notes, or other similar data relating to the work covered by the
Project.

E. Professional Liability Insurance in an amount of not less than One Million ($1,000,000)

Dollars or an amount that correlates to the aggregate fee on the project should it
exceed $1,000,000.

City will be named as an additional insured with respect to Consultant’s liabilities hereunder in
insurance coverage’s identified in item (b) and (c).

The policies shall be written by a responsible company(s), to be approved by the City, and shall
be no cancellable except on thirty (30) days’ written notice to the City. Such policy shall name
the City as co-insured, except for worker’s compensation and professional liability policies, and
a copy of such policy or a certificate of insurance shall be filled with the City at the time of the
execution of this agreement.

PERSONNEL

The CONSULTANT represents that it has secured or will secure, at its own expense, all
personnel necessary to complete this agreement, none of whom shall be employees of, or have
any contractual relationship with, the CITY. Primary liaison with the CITY will be through its
designee. If the project includes AU work, the CONSULTANT shall identify, in writing, a
water/sewer project manager responsible for direction and coordination of this portion of the
project. All of the services required hereunder will be performed by the CONSULTANT under
his supervision, and all personnel engaged in the work shall be fully qualified and shall be
authorized or permitted under law to perform such services.

All professional personnel, including subcontractors, engaged in performing services for the
CONSULTANT under this agreement shall be indicated in a personnel listing attached hereto as
Exhibit "A" and incorporated herein by reference. No changes or substitutions shall be
permitted in the CONSULTANT's key personnel as set forth herein without the prior written
approval of the Director or his designee.
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The CONSULTANT shall employ in responsible charge of supervision and design of the work only
persons duly registered in the appropriate category; and further shall employ only qualified
surveyors in responsible charge of any survey work.

The CONSULTANT shall endorse all reports, contract plans, and survey data. Such
endorsements shall be made by a person duly registered in the appropriate category by the
Georgia State Board of Registration for Professional Engineers and Land Surveyors, being in the
full employ of the CONSULTANT and responsible for the work prescribed by this agreement.

RESPONSIBILITY FOR CLAIMS AND LIABILITY

The CONSULTANT shall be responsible for any and all damages to properties or persons caused
by its employees, subcontractors, or agents, and shall hold harmless the CITY, its officers,
agents, and employees from all suits, claims, actions, or damages of any nature whatsoever to
the extent found to be resulting from the CONSULTANT, its subcontractors, or its agents in the
performance or non-performance of work under this Agreement. These indemnities shall not
be limited by reason of the listing of any insurance coverage.

REVIEW OF WORK

Authorized representatives of the CITY may at all reasonable times review and inspect the
project activities and data collected under the Agreement and amendments thereto. All
reports, drawings, studies, specifications, estimates, maps and computations prepared by or for
the CONSULTANT, shall be available to authorized representatives of the CITY for inspection
and review at all reasonable times in the main offices of the CITY. Acceptance shall not relieve
the CONSULTANT of its professional obligation to correct, at its expense, any of its errors in
work. The Engineering Department may request at any time and the CONSULTANT shall
produce progress prints or copies of any work as performed under this Agreement. Refusal by
the CONSULTANT to submit progress reports and/or plans shall be cause to withhold payment
to the CONSULTANT until the CONSULTANT complies with the CITY's request in this regard. The
CITY’s review recommendations shall be incorporated into the plans by the CONSULTANT.

RIGHT TO ENTER

The CONSULTANT shall notify all property owners or occupants of the intent to enter properties
for the purpose of accomplishing surveys or other field investigations in accordance with the
practices of the CITY. The CONSULTANT shall discuss with and receive approval from the
Augusta Engineering Department prior to sending said notices of intent to enter private
property. Upon request by the CONSULTANT, the CITY will provide the necessary documents
identifying the CONSULTANT as being in the employ of the CITY for the purpose described in
the Agreement. If the property owner or occupant denies the CONSULTANT permission to
enter, such incident will be reported to the CITY and the CITY will initiate such action as is
dictated by current policy and procedure.
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SUBCONTRACTING

The CONSULTANT shall not subcontract any part of the work covered by this Agreement or
permit subcontracted work to be further subcontracted without the CITY's prior written
approval of the subcontractor. The CITY will not approve any subcontractor for work covered by
this Agreement that has not been recommended for approval the Construction Manager.

All subcontracts in the amount $5,000 or more shall include, where possible, the provisions set
forth in this Agreement.

SUPERVISION AND CONTROL

The CONSULTANT shall perform the services required to accomplish the work plan as stated
above under such control and supervision by the CITY, as the CITY may deem appropriate.

GC9
AED - On Call Construction Management,
Construction Inspection, and Field Engineering Services



Augusta, GA Engineering Department

SPECIAL
PROVISIONS

CONSULTANT SERVICES AGREEMENT
ON-CALL CONSTRUCTION MANAGEMENT,
CONSTRUCTION INSPECTION AND

FIELD ENGINEERING PROFESSIONAL SERVICES

PROJECT NUMBER: 328-041110-211828005




ON CALL CONSTRUCTION MANAGEMENT, CONSTRUCTION INSPECTION,
AND FIELD ENGINEERING SERVICES
PROJECT NUMBER: 328-041110-211828005

SPECIAL PROVISIONS

(Projects Funded 100% with Special District Transportation Sales and Use Tax Proceeds Collected
Pursuant to the Transportation Investment Act (TIA) of 2010)

1. CONTRACT TERMINATION: To terminate this contract without further obligation of the City to
the extent that the obligations exceed the availability of such the Special District
Transportation Sale and Use Tax proceeds for the project as designated by the City or the City
may determine in its sole discretion that a suspension period should be instituted as set forth
in specification “Temporary Suspension of Work”. The City’s certification as to the availability
of the Special District Transportation Sale and Use Tax proceeds as designated by the City shall
be conclusive.

2. PAYMENTS TO CONTRACTOR: Any payments shall be made to the Contractor after receipt of
such transportation sales and use tax proceeds from GSFIC /GDOT by the City. The parties
agree that the provisions of the Georgia Prompt Pay Act, O.C.G.A. § 13-11-1 et seq., do not
control and that the Consultant/Contractor waives any and all rights it may have under said
Act.

3. SPECS PROVISIONS: All provisions of this Specification shall be incorporated by and into any
subcontracts entered into by the Contractor with its subcontractors.

4. DBE, SMALL BUSINESS AND VETERAN OWNED BUSINESS: On May 17, 2012, the GDOT, acting
by and through its Board, passed a resolution in which it: (1) reaffirmed its commitment to
Title VI of the 1964 Civil Rights Act of nondiscrimination in the delivery and management of
Transportation Investment Act funded projects; and (2) encouraged the use of Disadvantaged
Business Enterprises (DBE) (including minority and woman owned businesses), smali
businesses, and veteran owned businesses in any project that is funded in whole or in part by
Transportation Investment Act funds, and encouraged wherever practical and feasible, the
local government or governments that manage Transportation Investment Act funded projects
to include the same in its delivery and management of a project.

Reference to this resolution shall be included in all subcontracts entered in by the Contractor
related to this Project.

While there is no DBE, small businesses or veteran owned businesses goal required, the
Contractor is required to provide the following information monthly to the GDOT regarding
whether it utilized any DBE (as defined in forth in 49 CFR Part 26), small business (as defined in
13, CRR Part 121) or veteran owned, along with the following information:

1

AED - On Call Construction Management, Construction Inspection,
And Field Engineering Services



1) The names and addresses of DBE firms, small businesses or veteran owned businesses
committed to participate in the Contract;

2) A description of the work each DBE firm, small business or veteran owned business will
perform; and

3) The dollar amount of the participation of each DBE firm, small business or veteran
owned business participating.

All provisions of this Specification shall be incorporated by and into any subcontracts entered
into by the Contractor with its subcontractors.

TEMPORARY SUSPENSION OF WORK: The City has the authority to suspend The Work wholly
or in part, for as long as the City may deem necessary, because of unsuitable weather, lack of
special district transportation sales and use tax proceeds remitted to the City by GSFIC/GDOT
and designated by the City for the Project, or other conditions considered unfavorable for
continuing The Work, or for as long as he may deem necessary by reason of failure of the
Contractor to carry out orders given, or to comply with any provisions of the Contract. No
additional compensation will be paid the Consultant/Contractor because of suspension except
as specifically set forth below. The Work shall be resumed when conditions are favorable or
when corrective measures satisfactory to the City have been applied; when, and as ordered by
the City in writing. The Consultant shall not stop The Work without authority.

If The Work is stopped by the lack of special district transportation sales and use tax proceeds
remitted to the City by GSFIC/GDOT and designated by the City for the Project or any
temporary or permanent injunction, court restraining order, process or judgment of any kind,
directed to either of the parties hereto, then such period or delay will not be charged against
the Contract Time nor shall the City be liable to the Consultant/Contractor on account of such
delay or termination of work.

SUSPENSION PERIOD FOR LACK OF SPECIAL DISTRICT TRANSPORTATION SALES AND USE TAX

PROCEEDS: If The Work is stopped and suspension period instituted by the City in writing as a
result of the lack of special district transportation sales and use tax proceeds remitted to the
City by GSFIC/GDOT and designated by the City for the Project, such suspension shall last for a
maximum of ninety (90) days.

This Contract does not obligate the City to make any payment to the Consultant/Contractor for
said Extra Work from any funds other than from available special district transportation sales
and use tax proceeds as designated by the Department for the Project.

After this ninety (90) day period, if special district transportation sales and use tax proceeds as
designated by the City for the Project are available or anticipated to be available as
determined in the sole discretion of the City, the Consultant/Contractor will be directed by the
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City to either (1) continue The Work under the Contract or (2) agree to a new suspension
period as determined by the City.

After this ninety (90) day period, if special district transportation sales and use tax proceeds as
designated by the Department for the Project are not available or anticipated to be not
available as determined in the sole discretion of the City, this Contract shall be terminated
upon notification by the City to the Consultant/Contractor.

To the extent practically possible, the City will provide written notification to the
Consultant/Contractor that The Work is going to be stopped either permanently or during a
suspension period as the result of the lack of special district transportation sales and use tax
proceeds three (3) months prior to the date of The Work stoppage.

The City’s certification as to the availability of the special district transportation sales and use
tax proceeds as designated by the City for the Project shall be conclusive.

The contract time will be extended to reflect the length of the suspension period and any
resulting delays. No damages for delay or consequential damages will be recoverable as a
result of any suspension period.
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ON CALL CONSTRUCTION MANAGEMENT, CONSTRUCTION INSPECTION,
AND FIELD ENGINEERING SERVICES
PROJECT NUMBER: 328-041110-211828005

ADDITIONAL PROVISIONS

SUSPENSION OF THE WORK, TERMINATION AND DELAY: To the extent that it does not alter
the scope of this agreement, Augusta, GA reserves the right of unilaterally ordering, without
any cause, a temporary stopping of the work, or delay of the work to be performed by the
Consultant under this agreement. Augusta, GA will not be held liable for compensation to the
Consultant for an extension of contract time or increase in contract price, or both, directly
attributable to this action of Augusta, GA.

. HOLD HARMILESS: Except as otherwise provided in this agreement, the consultant shall
indemnify and hold harmless Augusta, GA, and its employees and agents from and against all
liabilities, claims, suits, demands, damages, losses, and expenses, including attorneys' fees,
arising out of or resulting from the performance of its Work.

. CONTINGENT FEES: The consultant is prohibited from directly or indirectly advocating in
exchange for compensation that is contingent in any way upon the approval of this contract or
the passage, modification, or defeat of any legislative action on the part of the Augusta,
Georgia Commission the consultant shall not hire anyone to actively advocate in exchange for
compensation that is contingent in any way upon the passage, modification, or defeat of any
contract or any legislation that is to go before the Augusta, Georgia Commission.

GEORGIA PROMPT PAY ACT : Not applicable. The terms of this agreement supersede any
and all provisions of the Georgia Prompt Pay Act.

CONTRACTUAL OBLIGATIONS: The consultant acknowledges that this contract and any
changes to it by amendment, modification, change order or other similar document may have
required or may require the legislative authorization of the Board of Commissioners and
approval of the Mayor. Under Georgia law, the consultant is deemed to possess knowledge
concerning Augusta, Georgia's ability to assume contractual obligations and the consequences
of the consultant provision of goods or services to Augusta, Georgia under an unauthorized
contract, amendment, modification, change order or other similar document, including the
possibility that the consultant may be precluded from recovering payment for such
unauthorized goods or services. Accordingly, the consultant agrees that if it provides goods or
services to Augusta, Georgia under a contract that has not received proper legislative
authorization or if the contractor provides goods or services to Augusta, Georgia in excess of
the any contractually authorized goods or services, as required by Augusta, Georgia's Charter
and Code, Augusta, Georgia may withhold payment for any unauthorized goods or services
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provided by the consultant. The consultant assumes all risk of non-payment for the provision
of any unauthorized goods or services to Augusta, Georgia, and it waives all claims to payment
or to other remedies for the provision of any unauthorized goods or services to Augusta,
Georgia, however characterized, including, without limitation, all remedies at law or equity."
This acknowledgement shall be a mandatory provision in all Augusta, Georgia contracts for
goods and services, except revenue producing contracts.

LOCAL SMALL BUSINESS: In accordance with Chapter 10B of the AUGUSTA, GA. CODE, the
consultant expressly agrees to collect and maintain all records necessary to for Augusta,
Georgia to evaluate the effectiveness of its Local Small Business Opportunity Program and to
make such records available to Augusta, Georgia. The requirements of the Local Small
Business Opportunity Program can be found at www.augustaga.gov. In accordance with
AUGUSTA GA CODE § 1-10-129(d) (7), for all contracts where a local small business goal has
been established, the consultant is required to provide local small business utilization reports.
Contractor shall report to Augusta, Georgia the total dollars paid to each local small business
on each contract, and shall provide such payment affidavits, regarding payment to
subcontractors as may be requested by Augusta, Georgia. Such documents shall be in the
format specified by the Director of Minority and Small Business Opportunities, and shall be
submitted at such times as required by Augusta, Georgia. Failure to provide such reports
within the time period specified by Augusta, Georgia shall entitle Augusta, Georgia to exercise
any of the remedies set forth, including but not limited to, withholding payment from the
consultant.
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Attachment B
You Must Complete and Return all 3 pages of chment Ith Your Submittal. Bocument Must Be

Notayized.
Augusta, Georgia Augusta Procurement Department
ATTN: Procurement Director
530 Greene Street, Suite 605
Augusta, Georgia 30901

Name of Bldder: AMEC Environment & Infrastricture Inc

Street Address: 1075 Big Shanty Road, NW, Suite 100
City, State, Zip Code: Kennesaw, Georgia 30144
Phone: (770) 421.3400 Fax: (770) 421.3486 Emall:_Michael.L. Thomas@amec.com

Do You Have A Business License? Yes: _ X __ No:

Business License # for your Company (Must Provide): Georgia #°EF000213 / Cobb County #4355
Company must be licensed In the Governmental entity for where they do the malarity of thelr business, It your Governmental entlty
(State or Local) does not require a business license, your company will be required to obtaln a Richmond County business license if
awarded a Bld/RFP/RFQ. For further information contact the Llcense and Inspectlon Departmsnt @ 706 312-5182,

Ist the State, CI County that issued vour license:

Acknowledgement of Addenda: (#1) X (#2) L (#3)  (#4) | (#6) ! (#6) L#T7) L)
NOTE; CHECK APPROPRIATE BOX(ES)- ADD ADDITIONAL, NUMBERS AS APPLICARLE

Statement of Non-Discrimination

The undersighed understands that it is the policy of Augusta, Georgla to promete full and equal
business opportunity for all persons doing business with Augusta, Georgia. The undersigned
covenants that we have not discriminated, on the basis of race, religion, gender, national origin or
ethnicity, with regard to prime contracting, subcontracting or partnering opportunities.

The undersigned covenants and agrees to make good faith efforts to ensure maximum
practicable participation of local small businesses on the bid or contract awarded by Augusta,
Georgia. The undersigned further covenants that we have completed truthfully and fully the required
forms regarding good falth efforts and local small business subcontractor/supplier utilization.

The undersigned further covenants and agrees not to engage in discriminatory conduct of
any type against local small businesses, in conformity with Augusta, Georgia's Local Small Business
Opportunity Program. Set forth below is the signature of an officer of the bidding/contracting entity
with the authorlty to bind the entity.

The undersigned acknowledge and warrant that this Company has been made aware of
understands and agrees to take affirmative action to provide such companies with the maximum
practicable opportunities to do business with this Company;

That this promise of non-discrimination as made and set forth herein shall be continuing in
nature and shall remain in full force and effect without interruption;

That the promises of non-discrimination as made and set forth herein shall be and are
hereby deemed to be made as part of and incorporated by reference into any contract or portion
thereof which this Company may hereafter obtain and,;
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Attachment B - Page 2 of 3

Non-Collusion of Prime Bidder/Offeror

By submission of a bid, the vendor certifies, under penalty of perjury, that to the best of its
knowledge and bellef:

(@) The prices in the proposal have been arrived at Independently without collusion,
consultation, communications, or agreement, for the purpose of restricting competition, as to
any matter relating to such prices with any other vendor or with any competitor,

(b) Unless otherwise required by law, the prices which have been quoted in the proposal have
not been knowingly disclosed by the vendor prior to opening, directly or indirectiy, to any other
vendor or to any competitor.

(c) No attempt has been made, or will be made, by the vendor to induce any other person,
partnership or corporation to submit or not to submit a proposal for the purpose of restricting
competition. Collusions and fraud In bid preparation shall be reported to the State of Georgla
Attorney General and the United States Justice Department.

Conflict of Interest

By submisslon of a bid, the responding firm certifies, under penalty of perjury, that to the best of
its knowledge and belief:

1. No circumstances exist which cause a Conflict of Interest in performing the services required
by this ITB, and

2. That no employee of the County, nor any member thereof, not any public agency or official
affected by this ITB, has any pecuniary interest in the business of the responding firm or his
sub-consultant(s) has any interest that would conflict in any manner or degree with the
performance related to this ITB.

By submission of a bid, the vendor certifles under penalty of perjury, that to the best of its
knowledge and belief: .

(a) The prices in the bid have been arrived at independently without collusion, consultation,
communications, or agreement, for the purpose of restricting competition, as to any matter
relating to such prices with any other vendor or with any competitor,

(b) Upless otherwise required by law, the prices which have been quoted in the bid have not
knowingly been disclosed by the vendor prior to opening, directly or indirectly, to any other
vendor or competitor.

¢) No attempt has been made, or will he made, by the vendor to induce any other person,
partnership or cooperation to submit or not to submit a bid for the purpose of restricting
competition. For any breach or violation of this provision, the County shall have the right to
terminate any related contract or agreement without liability and at its discretion to deduct from
the price, or otherwise recover, the full amount of such fee, commission, percentage, glft
payment or consideration. l '

You Must Gomplate and Return pages of At ent B with Your Submittal, Docum
ity ent Must Be
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Attachment B - Page 3 of 3
Contractor Affidavit and Agreement

By executing this affidavit, the undersigned contractor verifies its compliance with 0.C.G.A. 13-
10-81, stating affirmatively that the individual, firm, or corporation which is contracting with
Augusta, Georgia Board of Commissioners has registered with and is participating in a federal
work authorization program* [any of the electronic verification of work authorization programs
operated by the United States Department of Homeland Security or any equivalent federal work
authorization program operated by the United States Department of Homeland Security to verify
information of newly hired employees, pursuant to the Immigration Reform and Control Act of
1886 (IRCA), P.L. 99-603], in accordance with the applicability provisions and deadlines
established in 0.C.G.A 13-10-91. The undersigned further agrees that, should it employ or
contract with any subcontractor(s) in connection with the physical performance of services
pursuant to this contract with Augusta, Georgia Board of Commissioners, contractor will secure
from such subcontractor(s) similar verification of compliance with 0.C.G.A 13-10-91 on the
Subcontractor Affidavit provided in Rule 300-10-01-.08 or a substantially similar form.
Contractor further agrees to maintain records of such compliance and provide a copy of each
such verification to the Augusta, Georgia Board of Commissioners at the time the
subcontractor(s) is retained to perform such service.

Georgia Law requires your company to have an E-Verify*User Identification Number {Company I.D.) on or
after July 1, 2009,

For additional information or to enroll your company, visit the State of Georgia website:

https://e-verify. uscis.gov/enroll/ and/or hitp:llwww.doi.state,ga.us/gdfirules/:ioo 10 1.pdf

**E-Verify * User Identification Number (Compa ny I.D.) # 44372 Date Issued: 05/18/07

NOTE: E-VERIFY USER IDENDIFICATION NUMBER (COMPANY L.D,) MUST BE PROVIDED: IN ADDITION, THE RECOMMENDED
AWARDED VENDOR WILL BE REQUIRED TO PROVIDE A COPY OF HOMELAND SECURITY'S MEMORANDUM OF
UNDERSTANDING {MOU)

The undersigned further agrees to submit a notarized copy of Attachment B and any required
documentation noted as part of the Augusta, Georgia Board of Commissions specifications
which govern this process. In addition, the undersigned agrees to submit all required forms for
any subcontractor(s) as requested and or required. | further understand that my submittal
will be deemed non-compliant if any part of this process is violated,

AMEC Environment & Infrastructure, Inc.
Comppghy Nam R "
' NCRELE ug 7,
xﬂm 16%0(’/( § \b\?-\;ﬁ\SSldﬁ;gf’,{fpc;"
BY: Authorized Officer or Agent e o )
(Contractor Signature) :

Vice President
Title of Authorized Officer or Agent of Contractor

Thomas M. Bucci ””I:,gﬂYmP.U\?‘\\\\‘\
Printed Name of Authorized Officer or Agent i

Y
SUBW?D AND SW?NF&EFORE ME ON THIS THE )2 DAY OF August , 2013
;7\% [ féjﬁ. v STy NOTARY SEAL

Notary Pujfc g
My Commission Expires:—-July 12, 2087

You Must C lot d Retyr A ent B with Your Submittal. Documen t Be Notarlzed.

Rev. 6/27/2011
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You Must Complete and Return with Your Submittal. Document Must Be Notarize

Systematic Alien Verification for Entitlements (SAVE) Program

Affidavit Verifying Status for Augusta, Georgia Benefit Application By executing
this affidavit under oath, as an applicant for an Augusta, Georgia Business License or
Occupation Tax Certificate, Alcohol License, Taxi Permit, Contract or other public benefit as
reference in O.C.G.A. Section 50-36-1, | am stating the following with respect to my bid for an

Augusta, Georgia contract for #13-184 On-Call ruction Mam
[BId/RFPIRFQ Profect Number and Project Name] Engineering Services

_ Thomas M. Bucci, Vice President
[Print/Type; Name of natural person applying on behalf of individual, business, corporation, partnership, or other private
entity]

AMEC Environment & Infrastructure, Inc. - Corporation
[Print/Type: Name of business, corporation, partnership, or other private entity]

1) X | am a citizen of the United States.
OR

2) I am a legal permanent resident 18 years of age or older.
OR

Z) | am an otherwise qualified alien (8 § USC 1641) or nonimmigrant under the
Federal Immigration and Nationality Act (8 USC 1101 et seq.) 18 years of age or older and

lawfully present in the United States.*

In making the above representation under oath, | understand that any person who
knowingly and willfully makes a false, fictitious, or fraudulent statement or
representation in an affidavit shall be guilty of a violation of Code Section 16-1 0-20 of the
Official Code of Georgia.

\“‘-\}ll"":::: _, | Wm |
T (g

S st e%, Signature of Applicant
g . ‘5’ JuLy ’%"(ﬂ‘-_;_: Thomas M. Bucci, Vice President
* 12 %E Printed Name
g 2017 7 §
qf‘hi’g ?PQ?:CS “3-': %
%O):-.f, 0.0 N & Alien Registration Number for Non-Citizens
@4HY Pué\\\\\

ity ™ ol
SUBSCRIB, D/\ND SWORN BEFORE ME ON THIS THE //‘/lx% DAY OF August |, 2013
/4

b //P /‘b’”f"v Pl

Notéry Piiblic/

My Commission Expires: _ July 12. 2017 NOTARY SEAL

Note: THIS FORM MUST BE RETURNED WITH YOUR SUBMITTAL
Rev, 9/25/2012

RFP 13-184 On-Call Construclion Mgml., Construction Inspection & Fleld Englneering Services
Page 20 of 41



STATE OF GEORGIA
BRIAN P. KEMP, Secretary of State

State Board of Registration for Engineers & Land Surveyors
Engineer Firm :

LICENSE NO. PEF000213
Amec Environment & Infrastructure, Inc.
Suite 300 '

1105 Lakewood Pkwy
Alpharetta GA 30009

EXP DATE - 06/30/2014
Active

2378387

Congratulations on your Georgia Professional Registration, issued 07/01/1992. Licenses are renewed every two years, expiring on the last day
of the even-numbered years. See Board Rule 180-11 for Continuing Education requirements. See Board Rule 180-06-.03 for Areas of
Competency. If your company does not have a Certificate of Authorization, please find that_form on our website. Board Rules and Laws, a
facsimile of the Board design of the seal (see also below), as well as other valuable information regarding licensure in Georgia may be found
on our website. Please keep this office notified of address changes. Please find the ad@ress change form on our website, [t may be submitted
by mail, e-mail or fax. Thank you for choosing Georgia for your professional registration.

Effective, July 1, 2002, there is a charge for the decorative wall certificate that is suitable for framing. If you would like to order one, please
submit a separate cashier’s check or money order made payable to the Professional Licensing Boards Division. The order form for the wall
certificate can be found on the Board's web-site.

Please find below a facsimile of the seal. The seal authorized by the Board for registrants may be of the crimp type and/or rubber stamp
facsimile or may be computer generated. The seal design is to be circular in form, the diameter of the outer circle being [-1/2 inches, and the
diameter of the inner circle being one inch. The registration seal design will be furnished each registrant as part of the licensure process.

Office Hours: 8:00 AM — 5:00 PM, Monday - Friday
Phone: 478/207-2440 Fax: 478/207-1410
Website: WWw.sos.state.ga.us/plb/pels

E-mail: pels@sos.state ga.us

STATE OF GEORGIA
BRIAN P. KEMP, Secretary of State
State Board of Registration for Engineers & Land Surveyors

Engineer Firm
LICENSE NO. PEF000213
s i t 3
Amec Environment & Infrastructure, Inc. SAL:?lZCB%gvmnmm & Infrasteucne, e
Suite 300 1105 Lakewood Pkwy
1105 Lakewood Pkwy Alpharetta GA 30009

Alpharetta GA 30009 EXP DATE - 06302014
Active

B s




GDOT
Notice of Professional Consultant Qualification
Certificate



STATE OF GEORGIA DEPARTMENT OF TRANSPORTATION
NOTICE OF PROFESSIONAL CONSULTANT QUALIFICATION
You are qualified to provide Consulting Services to the Department of Transportation for the

area-classes of work checked below. Notlce of qualification is not a notice of selection,

NAME AND ADDRESS
AMEC Environment & Infrasfructure, Inc.
3200 Town Point Drive, NW

Suite 100
Kennesaw, GA 30144

ISSUE DATE
1171012

SIGNATURE

DATE OF EXPIRATION
1003115

Cdenndll 2. 7;%,;:«;0,;7

|l ][] ]

5§
X
X

| 1]

1.01

1.02
1.03
1.04
1.06
1.06
1.06a
1.06b
1.06¢c
1.06d
1.06e
1.06f
1.06g
1.07
1.08
1.09
1.10
1.11
1.12
1.13

1. Transporation Planning

State Wide Systems Planning

Urban Area and Regional Transportation
Planning

Aviatlon Systems Planning

Mass and Rapid Transportation Planning
Alternate System and Corridor Location Planning
Unknown

NEPA Documentation

History

Air Studies

Noise Studies

Ecology

Archaeology

Freshwater Aquatic Surveys

Attitude, Opinlon and Community Value Studles
Airport Master Planning

Location Studles

Traffic Studles

Traffic and Toll Revenue Studies

Mafor Investment Studles

Non-Motorized Transportation Planning

3. Highway Design Roadway (Continued)

3.09
3.10
3.1
3.12
3.13
3.14
3.156
3.16
3.17

Traffic Control Systems Analysis, Design and
Implementation

Utility Coordination

Architecture

Hydraulic and Hydrological Studies (Roadway)
Facllities for Bicycles and Pedestrians

Historic Rehabilitation

Highway Lighting

" Value Engineering

Design of Toll Fagilities Infrastructure

4. Highway Structures

4.01
4.02
4.03
4.04
4.05

Minor Bridges Design

Major Bridges Design

Movable Span Bridges Design

Hydraulic and Hydrological Studles (Bridges)
Bridge Inspection

1]

e,

2.01
2,02
2.03

2.04
2.05
2,06
2.07

2,08
2,09
2.10

2. Mass Transit Operations

Mass Transit Program (Systems) Management
Mass Transit Feasibility and Technical Studies
Mass Transit Vehicle and Propulsion System
Mass Transit Controls, Communications and
Information Systems

Mass Transit Architectural Engineering

Mass Transit Unique Structures

Mass Translt Electrical and Mechanical Systems

Mass Transit Operations Management and
Suppeort Services

Aviatlon
Mass Translt Program (Systems) Marketing

X 5.02
5.03
5.04
5.06
5.08
5.07
5.08

Land Surveying

Englneering Surveying
Geodelic Surveying

Aerlal Photography

Aerlal Photogrammetry
Topographic Remote Sensing
Cartography

Subsurface Utility Engineering

|><

]

el e

3.03

3.04
3.06
3.08
3.07
3.08

3. Highway Design Roadway

Two-Lane or Multi-Lane Rural Generally Free
Access Highway Design

Two-Lane or Multi-Lane with Curb and Gutter
Generally Free Access Highways Design
Including Storm Sewers

Two-Lane or Multl-Lane Widening and
Reconstruction, with Curb and Gutter and Storm
Sewers In Heavily Developed Commercial,
Industrial and Residential Urban Areas
Multi-Lane, Limited Access Expressway Type
Highway Deslgn

Design of Urban Expressway and Interstate
Trafflc Operations Studles

Trafflc Operations Design

Landscape Architecture

6. Solls, Foundation & Materlals Testing

6.01a
6.01b
6.02

6.03
6.04a
6.04b
6.05

e[|

Soil Surveys
Geological and Geaphysical Studies
Bridge Foundation Studies

Hydraulic and Hydrological Studies (Suils and
Foundation)

Laboratory Materials Testing -
Field Testing of Roadway Construction Materlals
Hazard Waste Site Assessment Studles

8. Construction

X 8.01

Construction Supervision

8. Erosion and Sedimentation Control

9.1
9.02

b | <

9.03

Erosion, Sedimentation, and Pollution Control and
Comprahensive Monitoring Program
Ralnfall and Runoff Reporiing

Field Inspections for Compliance of Eroslon and
Sedimentation Control Devices Installations
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ON CALL CONSTRUCTION MANAGEMENT, CONSTRUCTION
INSPECTION AND FIELD ENGINEERING PROFESSIONAL SERVICES
PROJECT NUMBER: 328-041110-211828005

APPENDIX A

STANDARD SPECIFICATIONS
CRITERIA:

The Consultant shall become familiar with the latest, as determined by the AED, the American
Association of State Highway and Transportation Officials' Design Manuals for Arterial Streets, Rural,
Urban, and Interstate Highways, including those standards adopted by the AASHTO and approved by
the Secretary of Commerce, as provided by Title 23, United States Code, Section 109 (b), with the City’s
and Georgia D.O.T. Standards, Procedures, Plans, Specifications and Methods, with Federal Highway
Administration procedures relating to plan review and approval, and shall produce plans in accordance
therewith.

DESIGN & DOCUMENT DEVELOPMENT:

The following publication shall be used as the basis for the engineering design and professional
services contained herein; Georgia Department of Transportation Standard Manuals and Specifications
for the Construction of Road and Bridges, current editions, and supplements thereto; American
Association of State Highway and Transportation Officials (AASHTO) Manuals for Arterial Streets, Rural,
Urban, and Interstate Highways, Manual on Uniform Traffic Control Design (MUTCD), Augusta
Development Documents, the Augusta Utilities Design Standards and Construction Specifications, State
and Federal guidance documents, Industry current standards for similar services.

The Consultant shall gather from the City all available data and information pertinent to the
performance of the services for the Project. The City shall have the final decision as to what data and
information is pertinent,

The Consultant shall ensure that the data and information meet applicable standards as specified
herein.

The Consultant shall report in writing any discovery of errors or omissions contained in the data and
information furnished by the City.

The Consultant shall visit and become familiar with project area and shall become acquainted with
local conditions involved in carrying out this agreement. The Consultant may request that a
representative of the City be present during the site visit.

The Consultant shall recommend and secure the City’s written approval of, the manner of project plans
and documents preparation and presentation and the methods to be used in the plans/documents
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preparation so that these plans/documents can be utilized as determined by the Consultant and
approved by the City, in the orderly preparation of the detailed construction contract plans,
specifications, and contracts. Upon receipt of the City’s written approval of the manner of the project
plans and documents preparation & presentation, The Consultant shall proceed with implementation
of plans/documents preparation.

DESIGN SPECIFICATIONS:

Design for bridges and other structures shall be in accordance with the American Association of State
Highway and Transportation Officials', hereinafter referred to as "AASHTO," Design Specifications of
1992; AASHTO Standard Specifications for Horizontal Curved Highway Bridges; AASHTO Standard
Specifications for Structure Supports for Highway Signs, Luminairs and Traffic Signals, current edition;
and AASHTO Guide for Selecting, Locating and Designing Traffic Barriers, current edition.

Traffic engineering shall be performed in accordance with procedures outlined in the Highway Capacity
Manual, Current Edition.

The lighting design shall be in accordance with the AASHTO publication, An Informational Guide for
Roadway Lighting current edition, and the Standard Specifications for Road and Bridge Construction,
1983 edition, as modified by Supplemental Specifications and Special Provisions, current editions.

On facilities where driveways are included, the Consultant shall become familiar with the Georgia
D.O.T. regulations and procedures and shall produce plans for upgrading driveway control.

CONSTRUCTION SPECIFICATIONS:

The plans shall be in accordance with the Georgia D.O.T.'s Standard Specifications for Construction of
Roads and Bridges, as amended. The Consultant shall have access to the Georgia Standard
Construction and Materials Specifications for use throughout the Project.

PLAN SIZES:

All plans for roadways, bridges, and walls may be Civil 3D or compatible generated drawings on paper
having outside dimensions of 24" by 36" with 1-1/2" margin on the left and 1/2" margin elsewhere. All
plans shall be of reproducible quality.

CONSTRUCTION PLAN REQUIREMENTS:

Detailed requirements for the construction plans shall meet the criteria set forth in the Augusta Public
Works and Engineering Department Plan Preparation Guidelines.

The plans shall be fully dimensioned; all elevations necessary for construction shall be shown similar to
the GDOT's normal practice. They shall include a fully dimensioned geometric layout to permit staking
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in the field without additional computation by the survey party. Utility locations and methods of
attachment shall be shown. Utilities to be carried on bridges will be established by the AED.

In steel construction, the sizes and overall dimensions of members, their exact locations, the number
and arrangement of fasteners, fastener spacing, welds and other details necessary in preparation of
shop detail drawing shall be shown. In concrete construction, the location of all reinforcement shall be
shown and the plans shall include complete schedules of straight and bent bars with bending details.
The Consultant shall check all details and dimensions shown on the plans before they are submitted to
the AED for review.

Roadway plan sheets shall have the existing topography on the back of the sheet to permit manual
revisions to the front of the drawing, using a screening process producing 85 lines per inch with 50%

light. Existing topography may be plotted in ink if this gives a screening effect acceptable to the AED.

Topography shall remain fully legible when plans are reduced in size, but shall be less prominent and
readily distinguishable from proposed work.

Profile sheets shall have the existing ground line plotted in ink on the sheet.
Utility plan sheets may be the same material as the roadway plans.

COMPUTATIONS:

All design computations and computer printouts shall be neatly recorded on 8-1/2" by 11" sheets, fully
titled, numbered, dated, signed by the designer and checker and indexed. Two copies of these
computations, and the computer input and output, fully checked and appropriately bound, shall be
submitted to the AED with the plans for approval.

A complete tabulation of the drainage analysis along with the calculations used to determine the size
of drainage structures shall be submitted to the AED with the construction plans for approval.

DELIVERABLE:

The tracings, data and all other documents prepared under this agreement shall then be submitted to
the AED, AED or AUD, whose property they shall remain, without limitation as to their future use. All
tracing cloth, mylar paper, and other materials required for the preparation of the plans, supplemental
specifications, special provisions and computation shall be furnished by the Consultant.

The Consultant shall submit to the AED, editable electronic copy of all computer files (ACAD, Microsoft
version, or other software used in creating data, data file, technical documents, etc.) depicting
graphics, database, documentation, details and design for the implementation of stormwater utility,
drainage improvements, and road design data, created as a result of this agreement. The Consultant
shall include appropriate level schedules, documentation, and assistance to the AED to read, interpret,
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and effectively utilize the computer files. The Consultant may be required to provide project drawings
and files at any time as requested by the AED. The drawings and files (hard or electronic) requested by
the AED shall be within the Scope of Work as defined herein. Graphics files shall be provided in
AutoCAD, DXF, or Intergraph (IGDS) format. If the project includes AU work, the Consultant shall
provide drawings in accordance with the utilities chapter of the AED Plan Preparation Guidelines.

NUMBER OF COPIES OF SUPPORTING DATA REQUIRED:

Data collected for this project will be property of Augusta Engineering Department. In additions to
required hard copies submittals, selected Firm(s) or Team(s) will be required to provide Augusta
Engineering Department one electronic (editable) copy of all documents and studies, supporting raw
data, environmental data and analysis, geotechnical data and analysis, hydrology and hydraulic studies,
design plans, construction plans and constriction standards and specifications. Electronic copies shall
be submitted in respective software and compatible with Software used by Augusta Engineering
Department. Except as otherwise provided herein; the Consultant shall submit all documents, reports,
special provisions, sketches, design notes, and all other required or necessary support data to the AED
in duplicate.

PROGRESS REPORT AND SCHEDULE:

The Consultant shall report to the AED on suitable forms approved by the AED the status of work and
schedule on the 25" day of each month during the life of the Agreement.

PROFESSIONAL ENGINEER APPROVAL:

All construction plans and documents designed, detailed, and furnished by the Consultant for the AED
shall bear a valid Professional Engineer Stamp. All plans submitted to the AED for review shall have
been checked by the Consultant prior to submission.

ECONOMICAL DESIGN:

The Consultant shall make every effort to provide the most economical design. The Consultant shall
consider construction problems and sequencing in the design. The Consultant shall meet and discuss
economic considerations and construction staging with the AED prior to final design.
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